FRAMEWORK CONTRACT FOR SERVICES

REFERENCE: BSGEE 2021-008, LOT 1 (Material damage Insurance)

1. The Office of the Secretary general of the European Schools (“OSG”) (“the contracting authority”), with its principal address at Rue de la Science 23, 1040 Brussels, Belgium, legally represented by its Authorizing Officer Andreas Beckmann, Deputy Secretary general, of the one part, acting on its behalf and on behalf of the European schools enumerated in article L13,

and

2. [Full official name]

[Official legal form]

[Statutory registration number or ID or passport number]

[Full official address]

[VAT registration number]

[appointed as the leader of the group by the members of the group that submitted the joint tender]

[For joint tenders, repeat these data as many times as there are contractors and continue numbering]

([collectively] “the contractor”), represented for the purposes of the signature of this framework contract by [forename, surname, function of legal representative and name of company in the case of a joint tender],

on the other part,

HAVE AGREED

to the special conditions, the general conditions for framework contracts for services and the following annexes:

Annex I – Tender specifications, part 1 “Administrative specifications” (reference No BSGEE 2021-008 of 22.06.2021)
Annex II - Tender specifications, part 2 “Technical specifications” (reference No BSGEE 2021-008 of 22.06.2021)

Annex III – Contractor’s tender (reference No [complete] of [insert date])

Annex IV – [Model for order forms] [and] [model for specific contracts]

[Insert other annexes]

which form an integral part of this framework contract (‘the FWC’).

This FWC sets out:

1. the procedure by which the contracting authority may order services from the contractor;
2. the provisions that apply to any specific contract which the contracting authority and the contractor may conclude under this FWC; and
3. the obligations of the parties during and after the duration of this FWC.

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions of this FWC. In all circumstances, in the event of contradiction between this FWC and documents issued by the contractor, this FWC prevails, regardless of any provision to the contrary in the contractor’s documents.
# TABLE OF CONTENT

FRAMEWORK CONTRACT FOR SERVICES ........................................................................ 1

## I. SPECIAL CONDITIONS .......................................................................................... 5

I.1. Order of priority of provisions ............................................................................. 5
I.2. Subject matter ........................................................................................................ 5
I.3. Entry into force and duration of the FWC ............................................................ 5
I.4. Appointment of the contractor and implementation of the FWC ......................... 6
I.5. Prices ..................................................................................................................... 6
I.6. Payment arrangements .......................................................................................... 7
I.7. Bank account ........................................................................................................ 8
I.8. Communication details ........................................................................................ 9
I.9. Processing of personal data ................................................................................. 9
I.10. Exploitation of the results of the FWC ............................................................... 10
I.11. Termination by either party ............................................................................... 11
I.12. Applicable law and settlement of disputes ......................................................... 12
I.13. Inter school FWC ................................................................................................ 12
I.14. Other special conditions .................................................................................... 13

## II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT FOR SERVICES .. 14

II.1. Definitions ........................................................................................................... 14
II.2. Roles and responsibilities in the event of a joint tender .................................... 15
II.3. Severability ......................................................................................................... 16
II.4. Provision of services ........................................................................................... 16
II.5. Communication between the parties ................................................................. 17
II.6. Liability ............................................................................................................... 18
II.7. Conflict of interest and professional conflicting interests .................................. 19
II.8. Confidentiality .................................................................................................... 19
II.9. Processing of personal data .............................................................................. 20
II.10. Subcontracting ................................................................................................ 22
II.11. Amendments .................................................................................................... 22
II.12. Assignment ....................................................................................................... 22
II.13. Intellectual property rights .............................................................................. 23
II.14. Force majeure .................................................................................................. 27
II.15. Liquidated damages ......................................................................................... 27
II.16. Reduction in price ............................................................................................ 28
II.17. Suspension of the implementation of the FWC ................................................. 29
II.18. Termination of the FWC .................................................................................. 30
II.19. Invoices, value added tax .................................................. 32
II.20. Price revision ................................................................. 32
II.21. Payments and guarantees .................................................. 33
II.22. Reimbursements .............................................................. 35
II.23. Recovery ........................................................................ 36
II.24. Checks and audits ............................................................. 37

SPECIFIC CONTRACT .................................................................. 40
I. SPECIAL CONDITIONS

I.1. ORDER OF PRIORITY OF PROVISIONS

If there is any conflict between different provisions in this FWC, the following rules must be applied:

(a) The provisions set out in the special conditions take precedence over those in the other parts of the FWC.
(b) The provisions set out in the general conditions take precedence over those in the order form and specific contract (Annex IV)
(c) The provisions set out in the order form and specific contract (Annex IV) take precedence over those in the other annexes.
(d) The provisions set out in the tender specifications (Annex I and II) take precedence over those in the tender (Annex III).
(e) The provisions set out in the FWC take precedence over those in the specific contracts.
(f) The provisions set out in the tender specifications (Annex I and II), as well as in all parts of the Framework contract and the specific contracts take precedence over any special or general conditions of the contractor.

Any reference to specific contracts applies also to order forms.

I.2. SUBJECT MATTER

The subject matter of the FWC is: Insurance service against material damage of the equipment owned by the OSGES and by the schools, and occupant’s liability for damages on the buildings used by them. More details are given in the tender specifications for this lot.

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC

I.3.1 The FWC enters into force on 01.01.2022, if both parties have already signed it.

I.3.2 The implementation of the FWC cannot start before its entry into force.

Pending the expiry dates of their current insurance policies, some of the schools, according to the Technical specifications, will implement the FWC through specific contracts as of 01.01.2023 or as of 01.01.2024.

I.3.3 The FWC is concluded for a period of 12 months with effect from the date of its entry into force.

I.3.4 The parties must sign any specific contract before the FWC expires.

The FWC continues to apply to such specific contracts after its expiry. The services relating to such specific contracts must be performed no later than six months after the expiry of the FWC.

I.3.5 Renewal of the FWC
The FWC is renewed automatically maximum 4 (four) times for 12 months each, unless one of the parties receives formal notification to the contrary before the end of the ongoing duration – at least six months when the contractor gives the notification, and at least three months when the contracting authority gives the notification. Renewal does not change or postpone any existing obligations.

**I.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE FWC**

**I.4.1. Appointment of the contractor**

The contracting authority appoints the contractor for a single FWC.

**I.4.2. Period of provision of the services**

The period for the provision of the services starts to run from the date indicated in the specific contract.

**I.4.3. Implementation of single FWC**

The contracting authority orders services by sending the contractor a specific contract in paper format or by e-mail.

Within 5 /five/ working days, the contractor must either:

- send back to the contracting authority the specific contract duly signed and dated or
- send an explanation of why it cannot accept the order.

If the contractor repeatedly refuses to sign the specific contracts or repeatedly fails to send them back on time, the contractor may be considered in breach of its obligations under this FWC as set out in Article II.18.1 (c).

**I.5. PRICES**

**I.5.1. Maximum amount of the FWC and maximum prices**

The maximum amount covering all purchases under this FWC, including all renewals is EUR 1,600,000 /one million and six hundred thousand/ euros. However, this does not bind the contracting authority to purchase for the maximum amount.

The prices of the services are the premium rates in % (%), as listed in Annex 4.1. FINANCIAL BID LOT 1 of the contractor’s tender (Annex III to this framework contract). However, the value of the insured equipment by school could be updated or adjusted before the conclusion of the specific contract and can be further reviewed annually, in order to reflect its most up-to-date value.

**I.5.2. Price revision index**

Price revision is determined by the formula set out in Article II.20 and by the evolution of the cost of housing construction and private housing /index ABEX in Belgium or similar indexes in the other countries where the European schools are situated/.
The revision is calculated according to the following formula:

\[
Ir = Ar - Io
\]

where:

\[Ar = \text{total revised premium (per school)};\]
\[Ao = \text{total premium of the original offer (per school)};\]
\[Io = \text{last available index at the deadline for submission of tenders, i.e. 15/09/2021};\]
\[Ir = \text{last available index at the date of receipt of the letter requesting a price revision}.\]

I.5.3. Reimbursement of expenses

Reimbursement of expenses is not applicable to this FWC.

I.6. PAYMENT ARRANGEMENTS

I.6.1. Pre-financing

Following signature of the specific contract by the last party and its receipt by the school concerned, the contractor (or leader in the case of a joint tender) may claim a pre-financing payment of 80% of the annual insurance premium referred to in the relevant specific contract.

The same may be claimed by the contractor at the beginning of each new contractual year.

The contractor (or leader in the case of a joint tender) must send to each school an invoice in paper format or by e-mail for the pre-financing payment.

The contracting authority must pay the pre-financing within 30 days of receiving the invoice, unless grounds for suspension of this time limit are present in accordance with Article II.21.7.

I.6.2. Interim payment[s]

Interim payment is not applicable to this contract.

I.6.3. Payment of the balance

1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance in accordance with Article II.21.6.
The contractor (or leader in the case of a joint tender) must send annually a final invoice to every school in paper format or via e-mail for payment of the balance due under the contract.

The invoice must indicate the reference number of the contract to which it relates and the period of cover covered by the invoice.

In addition, the invoice shall be accompanied by all documents necessary to enable the contracting authority to establish that it is fully insured (100% coverage) without interruption for the entire period referred to in Article I.3 "Entry into force and duration". If the above documents are not presented, Article II.21.7 'Suspension of the payment deadline' of the general conditions below will apply.

2. The contracting authority (school) must approve the submitted documents or deliverables and pay within 30 days from receipt of the invoice.

3. The school may suspend the time limit for payment specified in point (2.) in accordance with Article II.21.7.
Once the suspension is lifted, the school shall give its approval and pay within the remainder of the time-limit indicated in point (2.) unless it rejects partially or fully the submitted documents or deliverables.

I.6.4. Performance guarantee

Performance guarantee is not applicable to this FWC.

I.6.5. Retention money guarantee

Retention money guarantee is not applicable to this FWC.

I.6.6. Invoicing

In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, §3 alinéa 1er, 4° of the VAT code. The invoice(s) must include the statement: ‘Exonération de la TVA, Article 42, paragraphe 3 alinéa 1er, 4° du code de la TVA’.

The contractor (or lead contractor in the case of a joint tender) shall submit invoices by e-mail to OSG-INVOICEs@eursc.eu, preferably in PDF format.

I.7. BANK ACCOUNT

Payments must be made to the contractor’s bank account (or leader’s in the case of a joint tender) (or to insurance intermediary’s bank account, if the latter is designated to receive the payments) denominated in euro, identified as follows:

Name of bank:

Full address of branch:

Exact denomination of account holder:

Full account number including bank codes:
IBAN code:

**I.8. COMMUNICATION DETAILS**

For the purpose of this FWC, communications must be sent to the following addresses:

**Contracting authority:**

Office of the Secretary-General of the European schools

[Person/service to whom the communication must be sent]

Rue de la Science, 23; 1040 Brussels, Belgium

E-mail: OSG-PROCUREMENT@eursc.eu

**Contractor** (or leader in the case of a joint tender):

[Full name]

[Function]

[Company name]

[Full official address]

E-mail: [complete]

By derogation from this Article, different contact details for the contracting authority or the contractor may be provided in specific contracts.

**I.9. PROCESSING OF PERSONAL DATA**

**I.9.1 Processing of personal data by the contracting authority**

For the purpose of Article II.9.1, the data controller is: the Secretary General for the OSGES and the Director of the School for the European School concerned.

**I.9.2 Processing of personal data by the contractor**

For the purpose of Article II.9.2,

(a) the subject matter and purpose of the processing of personal data by the contractor are solely related to the provision of the insurance services, described in art. I.2 and in the tender specifications for this lot.

(b) The localisation of and access to the personal data processed by the contractor shall comply with the following:

i. the personal data shall only be processed within the territory of the European Union and the European Economic Area and will not leave that territory;
ii. the data shall only be held in data centres located within the territory of the European Union and the European Economic Area;

iii. no access shall be given to such data outside of the European Union and the European Economic Area;

iv. the contractor may not change the location of data processing without the prior written authorisation of the contracting authority;

v. any transfer of personal data under the FWC to third countries or international organisations shall fully comply with the requirements laid down in Regulation (EU)2016/679.

I.10. EXPLOITATION OF THE RESULTS OF THE FWC

I.10.1. Detailed list of modes of exploitation of the results

In accordance with Article II.13.1 whereby the European Schools acquire ownership of the results as defined in this FWC, including the tender specifications, these results may be used for any of the following modes of exploitation:

(a) use for its own purposes:

- making available to the staff of the European Schools and the OSGES;
- making available to the pupils, to the parents of the pupils of the European Schools;
- making available to the persons and entities working for the contracting authority or cooperating with it, including inspectors, contractors, subcontractors whether legal or natural persons;
- installing, uploading, processing;
- arranging, compiling, combining, retrieving;
- copying, reproducing in whole or in part and in unlimited number of copies.

(b) distribution to the public in hard copies, in electronic or digital format, on the internet including social networks as a downloadable or non-downloadable file;

(c) modifications by the contracting authority or by a third party in the name of the contracting authority, including:

- shortening;
- summarising;

---

• modifying the content, the dimensions;
• preparation in audio form, preparation as a presentation, animation, pictograms story, slideshow, public presentation;
• extracting a part or dividing into parts;
• incorporating, including by cropping and cutting, the results or parts thereof in other works, such as on websites and webpages;
• translating, inserting subtitles, dubbing in different language versions:
  - all official languages of EU;

(d) other adaptations which the parties may later agree; in such case, the following rules apply: the contracting authority must consult the contractor. If necessary, the contractor must in turn seek the agreement of any creator or other right holder and must reply to the contracting authority within one month by providing its agreement, including any suggestions of modifications, free of charge. The contractor may refuse the intended modification only if a creator can demonstrate that the intended modification may harm his/her honour or reputation, thereby violating his/her moral rights.

The modes of exploitation may be defined in more details in the specific contract.

The list above is in addition to whatever rights already accrue to the European Schools or OSGES on the basis of existing exceptions in the applicable legislation, such as the copyright exception to ensure the proper performance or reporting of administrative proceedings, in cases where such exceptions apply.

I.10.2. Licence or transfer of pre-existing rights

Not applicable to this contract.

I.10.3. Provision of list of pre-existing rights and documentary evidence

Not applicable to this contract.

I.11. TERMINATION BY EITHER PARTY

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal notification to the other party of at least with 6 /six/ months written notice.

If the FWC or a specific contract is terminated:

(a) neither party is entitled to compensation;
(b) the contractor is entitled to payment only for the services provided before termination takes effect.

However, if at the end of this 6 months’ period the contracting authority has failed to enter into a contractual relationship with a new insurer, the contract shall be extended accordingly for the time necessary to find a new insurer, but not for more than 1 year.
The second, third and fourth paragraphs of Article II.18.4 apply.

**I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES**

**I.12.1** The contract shall be governed by:

a. The Luxembourg Convention defining the Statute of the European Schools of 21 June 1994;

b. International treaty law derived from the Luxembourg Convention defining the Statute of the European Schools of 21 June 1994 and, in particular, the Financial Regulation of the European Schools.

c. The Regulation 2018/1046 of 18 July 2018 applicable to the general budget of the Union.

The FWC is governed, alternatively, by European Union law and, in the further alternative, by the law of the Member State in which the contracting authority is based.

**I.12.2** The judicial courts of Brussels have exclusive jurisdiction over any dispute regarding the interpretation, application or validity of the FWC.

**I.13. INTER SCHOOL FWC**

**I.13.1** This FWC is inter school. The lead contracting authority acts on its own behalf and on behalf of the bodies listed below, which provided the lead contracting authority with a power of attorney before the signature of the FWC. The lead contracting authority signs the FWC and any amendments on behalf of itself and of all other contracting authorities:

<table>
<thead>
<tr>
<th>EEB1</th>
<th>European School of Brussels 1 – Uccle &amp; Berkendael – Belgique</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>2 sites:</td>
</tr>
<tr>
<td></td>
<td>- 46, avenue du Vert Chasseur - 1180 Bruxelles</td>
</tr>
<tr>
<td></td>
<td>- Rue de Berkendael 70 - 1190 Forest</td>
</tr>
<tr>
<td>EEB2</td>
<td>European School of Brussels 2 – Woluwe – Belgium</td>
</tr>
<tr>
<td></td>
<td>2 sites:</td>
</tr>
<tr>
<td></td>
<td>- Avenue Oscar Jespers 75, 1200 Brussels</td>
</tr>
<tr>
<td></td>
<td>- Evere, Brussels</td>
</tr>
<tr>
<td>EEB3</td>
<td>European School of Brussels 3 – Ixelles – Belgium</td>
</tr>
<tr>
<td></td>
<td>Boulevard du Triomphe, 135 - 1050 Brussels</td>
</tr>
<tr>
<td>EEB4</td>
<td>European School of Brussels 4 – Laeken – Belgium</td>
</tr>
<tr>
<td></td>
<td>Drève Sainte-Anne 86, 1020 Brussels</td>
</tr>
<tr>
<td>MOL</td>
<td>European School of Mol – Belgium</td>
</tr>
<tr>
<td></td>
<td>Europawijk 100 - 2400 Mol</td>
</tr>
<tr>
<td>LUX</td>
<td>European School of Luxembourg 1 – Luxembourg</td>
</tr>
<tr>
<td></td>
<td>23 Boulevard Konrad Adenauer - L-1115 Luxembourg</td>
</tr>
<tr>
<td>MAM</td>
<td>European School of Luxembourg 2 (Mamer) – Luxemburg</td>
</tr>
<tr>
<td></td>
<td>6, rue Gaston Thorn L-8268 Bertrange</td>
</tr>
<tr>
<td>FRANK</td>
<td>European School of Frankfurt – Germany</td>
</tr>
<tr>
<td></td>
<td>Praunheimer Weg 126, 60439 Frankfurt am Main</td>
</tr>
<tr>
<td>KARL</td>
<td>European School of Karlsruhe – Germany</td>
</tr>
<tr>
<td></td>
<td>Albert-Schweitzer-Straße 1, 76139 Karlsruhe</td>
</tr>
<tr>
<td>MUN</td>
<td>European School of München – Germany</td>
</tr>
<tr>
<td></td>
<td>2 sites:</td>
</tr>
<tr>
<td></td>
<td>Elise-Aulinger-Straße 21, 81739 München</td>
</tr>
</tbody>
</table>
I.13.2 Each contracting authority is responsible for the particular specific contracts it awards.

I.13.3 If the contractor has a complaint about the conclusion, performance or termination of a specific contract, the contractor remains bound by its obligations under the FWC and other specific contracts.

**I.14. OTHER SPECIAL CONDITIONS**

I.14.1 All conditions set out in the chapters “Expected provision of services (applicable to all lots), and “LOT 1 Material damage of the equipment owned by the OSGES and by the schools and occupant’s liability for damages on the buildings used by them” of the Tender specifications Part II “Technical specifications” (see Annex II) will be respected throughout the duration of the framework contract, unless deviations or exclusions are explicitly provided for in the same chapters. These conditions will in every case have priority and take precedence over any special or general conditions of the contractor.

I.14.2 The contractor undertakes to set up, if it is not already in place, an online system for the management of policies and claims handling, including:
   - Acknowledgement of receipt with or without file number.
   - Follow-up of claims management.
   - Possibility of uploading additional information (photos, reports, specifications, etc.).

I.14.3 The articles II.6.5, II.13 “Intellectual property rights”, II. 16 “Reduction in price”, II.22 “Reimbursements” and II.23.4 of the General conditions are not applicable to this framework contract.

**SIGNATURES**

For the contractor, For the contracting authority,

[Company name/forename/surname/position] [forename/surname/position]

Signature: ___________________________ Signature: ___________________________

Done at [place], [date] Done at [place], [date]

In duplicate in English.
II. **GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT FOR SERVICES**

II.1. **DEFINITIONS**

For the purpose of this FWC, the following definitions (indicated in *italics* in the text) apply:

‘**Back office**’: the internal system(s) used by the parties to process electronic invoices;

‘**Breach of obligations**’: failure by the contractor to fulfil one or more of its contractual obligations.

‘**Confidential information or document**’: any information or document received by either party from the other or accessed by either party in the context of the implementation of the FWC, that any of the parties has identified in writing as confidential. It may not include information that is publicly available;

‘**Conflict of interest**’: a situation where the impartial and objective implementation of the FWC by the contractor is compromised for reasons involving family, emotional life, political or national affinity, economic interest, any other direct or indirect personal interest, or any other shared interest with the contracting authority or any third party related to the subject matter of the FWC;

‘**Creator**’: means any natural person who contributes to the production of the result;

‘**Force majeure**’: any unforeseeable, exceptional situation or event beyond the control of the parties that prevents either of them from fulfilling any of their obligations under the FWC. The situation or event must not be attributable to error or negligence on the part of the parties or on the part of the subcontractors and must prove to be inevitable despite their exercising due diligence. Defaults of service, defects in equipment or material or delays in making them available, labour disputes, strikes and financial difficulties may not be invoked as force majeure, unless they stem directly from a relevant case of force majeure;

‘**Formal notification**’ (or ‘formally notify’): form of communication between the parties made in writing by mail or email, which provides the sender with compelling evidence that the message was delivered to the specified recipient;

‘**Fraud**’: an act or omission committed in order to make an unlawful gain for the perpetrator or another by causing a loss to the European Schools' financial interests, and relating to: i) the use or presentation of false, incorrect or incomplete statements or documents, which has as its effect the misappropriation or wrongful retention of funds or assets from the European Schools’ budget, ii) the non-disclosure of information in violation of a specific obligation, with the same effect or iii) the misapplication of such funds or assets for purposes other than those for which they were originally granted, which damages the European Schools' financial interests;

'**Grave professional misconduct**': a violation of applicable laws or regulations or ethical standards of the profession to which a contractor or a related person belongs, including any conduct leading to sexual or other exploitation or abuse, or any wrongful conduct of the contractor or a related person which has an impact on its professional credibility where such conduct denotes wrongful intent or gross negligence.
‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the signature and **performance of specific contracts**;

‘Irregularity’: any infringement of a provision of law resulting from an act or omission by an economic operator, which has, or would have, the effect of prejudicing the European Schools’ budget.

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including by electronic means;

‘Order form’: a simplified form of specific contract by which the contracting authority orders services under this FWC;

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased services by the contractor to the contracting authority;

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to implement the FWC;

‘Pre-existing material’: any material, document, technology or know-how which exists prior to the contractor using it for the production of a result in the implementation of the FWC;

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it may consist in a right of ownership, a licence right and/or right of use belonging to the contractor, the creator, the contracting authority as well as to any other third parties;

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing professional activities affect its capacity to implement the FWC or to perform a specific contract to an appropriate quality standard.

‘Related person’: any natural or legal person who is a member of the administrative, management or supervisory body of the contractor, or who has powers of representation, decision or control with regard to the contractor;

‘Request for services’: a document from the contracting authority requesting that the contractors in a multiple FWC with re-opening of competition provide a specific tender for services whose terms are not entirely defined under the FWC;

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature. A result may be further defined in this FWC as a deliverable. A result may, in addition to newly created materials produced specifically for the contracting authority by the contractor or at its request, also include pre-existing materials;

‘Specific contract’: a contract implementing the FWC and specifying details of a service to be provided;

**II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER**

In the event of a joint tender submitted by a group of economic operators and where the group does not have legal personality or legal capacity, one member of the group is appointed as leader of the group.
II.3. SEVERABILITY

Each provision of this FWC is severable and distinct from the others. If a provision is or becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder of the FWC. This does not affect the legality, validity or enforceability of any other provisions of the FWC, which continue in full force and effect. The illegal, invalid or unenforceable provision must be replaced by a legal, valid and enforceable substitute provision which corresponds as closely as possible with the actual intent of the parties under the illegal, invalid or unenforceable provision. The replacement of such a provision must be made in accordance with Article II.11. The FWC must be interpreted as if it had contained the substitute provision as from its entry into force.

II.4. PROVISION OF SERVICES

II.4.1 Signature of the FWC does not guarantee any actual purchase. The contracting authority is bound only by specific contracts implementing the FWC.

II.4.2 The contractor must provide services of high quality standards, in accordance with the state of the art in the industry and the provisions of this FWC, in particular the tender specifications and the terms of its tender. Where the European Schools have the right to make modifications to the results, they must be delivered in a format and with the necessary information which effectively allow such modifications to be made in a convenient manner.

II.4.3 The contractor must comply with the minimum requirements provided for in the tender specifications. This includes compliance with applicable obligations under environmental, social and labour law established by Union law, national law and collective agreements or by the international environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU, compliance with data protection obligations resulting from Regulation (EU) 2016/679.

II.4.4 The contractor must obtain any permit or licence required in the State where the services are to be provided.

II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise specified.

II.4.6 The contractor must not present itself as a representative of the contracting authority and must inform third parties that it is not a staff member of the European Schools.

II.4.7 The contractor is responsible for the personnel who carry out the services and exercises its authority over its personnel without interference by the contracting authority. The contractor must inform its personnel that:

(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the services does not result in any employment or contractual relationship with the contracting authority.

---

2 OJ L 94 of 28.03.2014, p. 65
II.4.8 The contractor must ensure that the personnel implementing the FWC and any future replacement personnel possess the professional qualifications and experience required to provide the services, as the case may be on the basis of the selection criteria set out in the tender specifications.

II.4.9 At the contracting authority’s reasoned request, the contractor must replace any member of personnel who:

(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.

The contractor bears the cost of replacing its personnel and is responsible for any delay in providing the services resulting from the replacement of personnel.

II.4.10 The contractor must record and report to the contracting authority any problem that affects its ability to provide the services. The report must describe the problem, state when it started and what action the contractor is taking to resolve it.

II.4.11 The contractor must immediately inform the contracting authority of any changes in the exclusion situations as declared, according to Article 137 (1) of Regulation (EU) 2018/1046.

II.5. COMMUNICATION BETWEEN THE PARTIES

II.5.1. Form and means of communication

Any communication of information, notices or documents under the FWC must:

(a) be made in writing in paper or electronic format in the language of the contract;
(b) bear the FWC number and, if applicable, the specific contract number;
(c) be made using the relevant communication details set out in Article I.8; and
(d) be sent by mail, email.

If a party requests written confirmation of an e-mail within a reasonable time, the other party must provide an original signed paper version of the communication as soon as possible.

The parties agree that any communication made by email has full legal effect and is admissible as evidence in judicial proceedings.

II.5.2. Date of communications by mail and email

Any communication is deemed to have been made when the receiving party receives it, unless this FWC contract refers to the date when the communication was sent.

---

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party must be able to prove the date of dispatch. In the event that the sending party receives a non-delivery report, it must make every effort to ensure that the other party actually receives the communication by email or mail.

Mail sent to the contracting authority is deemed to have been received by the contracting authority on the date on which the department responsible referred to in Article I.8 registers it.

Formal notifications are considered to have been received by the receiving party on the date of receipt indicated in the proof received by the sending party that the message was delivered to the specified recipient.

II.6. LIABILITY

II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor, including any damage or loss to third parties during or as a consequence of implementation of the FWC.

II.6.2 If required by the relevant applicable legislation, the contractor must take out an insurance policy against risks and damage or loss relating to the implementation of the FWC. It must also take out supplementary insurance as reasonably required by standard practice in the industry. Upon request, the contractor must provide evidence of insurance coverage to the contracting authority.

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during or as a consequence of implementation of the FWC, including in the event of subcontracting, but only up to an amount not exceeding three times the total amount of the relevant specific contract. However, if the damage or loss is caused by the gross negligence or wilful misconduct of the contractor or of its personnel or subcontractors, as well as in the case of an action brought against the contracting authority by a third party for breach of its intellectual property rights, the contractor is liable for the whole amount of the damage or loss.

II.6.4 If a third party brings any action against the contracting authority in connection with the implementation of the FWC, including any action for alleged breach of intellectual property rights, the contractor must assist the contracting authority in the legal proceedings, including by intervening in support of the contracting authority upon request. If the contracting authority’s liability towards the third party is established and that such liability is caused by the contractor during or as a consequence of the implementation of the FWC, Article II.6.3 applies.

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender), they are all jointly and severally liable to the contracting authority for the implementation of the FWC.

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor during or as a consequence of implementation of the FWC, unless the loss or damage was caused by wilful misconduct or gross negligence of the contracting authority.
II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict of interest or professional conflicting interest.

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of any situation that could constitute a conflict of interest or a professional conflicting interest during the implementation of the FWC. The contractor must immediately take action to rectify the situation.

The contracting authority may do any of the following:

(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;
(c) decide not to award a specific contract to the contractor.

II.7.3 The contractor must pass on all the relevant obligations in writing to:

(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the implementation of the FWC, including subcontractors.

The contractor must also ensure that the persons referred to above are not placed in a situation which could give rise to conflicts of interest.

II.8. CONFIDENTIALITY

II.8.1. The contracting authority and the contractor must treat with confidentiality any information or documents, in any format, disclosed in writing or orally, relating to the implementation of the FWC and identified in writing as confidential.

II.8.2. Each party must:

(a) not use confidential information or documents for any purpose other than to perform its obligations under the FWC or a specific contract without the prior written agreement of the other party;
(b) ensure the protection of such confidential information or documents with the same level of protection as its own confidential information or documents and in any case with due diligence;
(c) not disclose, directly or indirectly, confidential information or documents to third parties without the prior written agreement of the other party.

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting authority and the contractor during the implementation of the FWC and for as long as the information or documents remain confidential unless:

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation earlier;
(b) the confidential information or documents become public through other means than a breach of the confidentiality obligation;

(c) the applicable law requires the disclosure of the confidential information or documents.

II.8.4 The contractor must obtain from any natural person with the power to represent it or take decisions on its behalf, as well as from third parties involved in the implementation of the FWC, a commitment that they will comply with this Article. At the request of the contracting authority, the contractor must provide a document providing evidence of this commitment.

II.9. PROCESSING OF PERSONAL DATA

II.9.1 Processing of personal data by the contracting authority

Any personal data included in or relating to the FWC, including its implementation, shall be processed in accordance with Regulation (EU) 2016/679. Such data shall be processed solely for the purposes of the implementation, management and monitoring of the FWC by the data controller.

The contractor or any other person whose personal data is processed by the data controller in relation to this FWC has specific rights as a data subject under Regulation (EU) 2016/679, in particular the right to access, rectify or erase their personal data and the right to restrict or, where applicable, the right to object to processing or the right to data portability.

Should the contractor or any other person whose personal data is processed in relation to this FWC have any queries concerning the processing of its personal data, it shall address itself to the data controller. They may also address themselves to the Data Protection Officer of the data controller. They have the right to lodge a complaint at any time to the National Data Protection Supervisor.

Details concerning the processing of personal data can be requested to the Data controller referred to in Article I.9.

II.9.2 Processing of personal data by the contractor

The processing of personal data by the contractor shall meet the requirements of Regulation (EU) 2016/679 and be processed solely for the purposes set out by the controller.

The contractor shall assist the controller for the fulfilment of the controller’s obligation to respond to requests for exercising rights of person whose personal data is processed in relation to this FWC as laid down in Regulation (EU) 2016/679. The contractor shall inform without delay the controller about such requests.

The contractor may act only on documented written instructions and under the supervision of the controller, in particular with regard to the purposes of the processing, the categories of data that may be processed, the recipients of the data and the means by which the data subject may exercise its rights.

The contractor shall grant personnel access to the data to the extent strictly necessary for the implementation, management and monitoring of the FWC. The contractor must ensure that personnel authorised to process personal data has committed itself to confidentiality or is under appropriate statutory obligation of confidentiality in accordance with the provisions of Article II.8.
The contractor shall adopt appropriate technical and organisational security measures, giving due regard to the risks inherent in the processing and to the nature, scope, context and purposes of processing, in order to ensure, in particular, as appropriate:

(a) the pseudonymisation and encryption of personal data;
(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of processing systems and services;
(c) the ability to restore the availability and access to personal data in a timely manner in the event of a physical or technical incident;
(d) a process for regularly testing, assessing and evaluating the effectiveness of technical and organisational measures for ensuring the security of the processing;
(e) measures to protect personal data from accidental or unlawful destruction, loss, alteration, unauthorised disclosure of or access to personal data transmitted, stored or otherwise processed.

The contractor shall notify relevant personal data breaches to the controller without undue delay and at the latest within 48 hours after the contractor becomes aware of the breach. In such cases, the contractor shall provide the controller with at least the following information:

(a) nature of the personal data breach including where possible, the categories and approximate number of data subjects concerned and the categories and approximate number of personal data records concerned;
(b) likely consequences of the breach;
(c) measures taken or proposed to be taken to address the breach, including, where appropriate, measures to mitigate its possible adverse effects.

The contractor shall immediately inform the data controller if, in its opinion, an instruction infringes Regulation (EU) 2016/679, or other Union or Member State data protection provisions as referred to in the tender specifications.

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 31 to 39 under Regulation (EU) 2016/679 to:

(a) ensure compliance with its data protection obligations regarding the security of the processing, and the confidentiality of electronic communications and directories of users;
(b) notify a personal data breach to the European Data Protection Supervisor;
(c) communicate a personal data breach without undue delay to the data subject, where applicable;
(d) carry out data protection impact assessments and prior consultations as necessary.

The contractor shall maintain a record of all data processing operations carried on behalf of the controller, transfers of personal data, security breaches, responses to requests for exercising rights of people whose personal data is processed and requests for access to personal data by third parties.

The contractor shall notify the contracting authority without delay of any legally binding request for disclosure of the personal data processed on behalf of the contracting authority made by any national public authority, including an authority from a third country. The contractor may not give such access without the prior written authorisation of the contracting authority.
The duration of processing of personal data by the contractor will not exceed the period referred to in Article II.24.2. Upon expiry of this period, the contractor shall, at the choice of the controller, return, without any undue delay in a commonly agreed format, all personal data processed on behalf of the controller and the copies thereof or shall effectively delete all personal data unless Union or national law requires a longer storage of personal data.

For the purpose of Article II.10, if part or all of the processing of personal data is subcontracted to a third party, the contractor shall pass on the obligations referred to in Articles I.9.2 and II.9.2 in writing to those parties, including subcontractors. At the request of the contracting authority, the contractor shall provide a document providing evidence of this commitment.

II.10. SUBCONTRACTING

II.10.1 The contractor must not subcontract and have the FWC implemented by third parties beyond the third parties already mentioned in its tender without prior written authorisation from the contracting authority.

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains bound by its contractual obligations and is solely responsible for the implementation of the FWC.

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the contracting authority under this FWC, particularly those under Articles II.8, II.13 and II.24.

II.10.4 The contracting authority may request the contractor to replace a subcontractor found to be in a situation provided for in points (d) and (e) of Article II.18.1.

II.11. AMENDMENTS

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all contractual obligations have been fulfilled. A specific contract does not constitute an amendment to the FWC.

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might alter the initial conditions of the procurement procedure or result in unequal treatment of tenderers or contractors.

II.12. ASSIGNMENT

II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC, including claims for payments or factoring, without prior written authorisation from the contracting authority. In such cases, the contractor must provide the contracting authority with the identity of the intended assignee.

II.12.2 Any right or obligation assigned by the contractor without authorisation is not enforceable against the contracting authority.
II.13. INTELLECTUAL PROPERTY RIGHTS

II.13.1. Ownership of the rights in the results

The contracting authority acquires irrevocably worldwide ownership of the results and of all intellectual property rights on the newly created materials produced specifically for the contracting authority under the FWC and incorporated in the results, without prejudice however to the rules applying to pre-existing rights on pre-existing materials, as per Article II.13.2.

The intellectual property rights so acquired include any rights, such as copyright and other intellectual or industrial property rights, to any of the results and in all technological solutions and information created or produced by the contractor or by its subcontractor in implementation of the FWC. The contracting authority may exploit and use the acquired rights as stipulated in this FWC. The contracting authority acquires all the rights as from the moment the contractor has created the results.

The payment of the price includes any fees payable to the contractor about the acquisition of ownership of rights by the contracting authority including for all modes of exploitation and of use of the results.

II.13.2. Licensing rights on pre-existing materials

Unless provided otherwise in the special conditions, the contracting authority does not acquire ownership of pre-existing rights under this FWC.

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable basis to the contracting authority, which may use the pre-existing materials for all the modes of exploitation set out in this FWC or in specific contracts. Unless otherwise agreed, the licence is non-transferable and cannot be sub-licensed, except as provided hereafter:

(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and entities working for it or cooperating with it, including contractors and subcontractors, whether legal or natural persons, but only for the purpose of their mission for the contracting authority;

(b) if the result is a "document" such as a report or a study, and it is meant to be published, the existence of pre-existing materials in the result may not prevent the publication of the document, its translation or its "reuse", it being understood however that the "reuse" may only be made of the result as a whole and not of the pre-existing materials taken separately from the result.

All pre-existing rights are licensed to the contracting authority from the moment the results are delivered and approved by the contracting authority.

The licensing of pre-existing rights to the contracting authority under this FWC covers all territories worldwide and is valid for the duration of intellectual property rights protection.

The payment of the price as set out in the specific contracts is deemed to also include any fees payable to the contractor in relation to the licensing of pre-existing rights to the contracting authority, including for all forms of exploitation and of use of the results.

Where implementation of the FWC requires that the contractor uses pre-existing materials belonging to the contracting authority, the contracting authority may request that the contractor signs an
adequate licence agreement. Such use by the contractor will not entail any transfer of rights to the contractor and is limited to the needs of this FWC.

II.13.3. Exclusive rights

The contracting authority acquires the following exclusive rights:

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent reproduction of the results by any means (mechanical, digital or other) and in any form, in whole or in part;

(b) communication to the public: the exclusive right to authorise or prohibit any display, performance or communication to the public, by wire or wireless means, including the making available to the public of the results in such a way that members of the public may access them from a place and at a time individually chosen by them; this also includes the communication on Internet and broadcasting by cable or by satellite;

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results or copies of the results to the public, by sale or otherwise;

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies of the results;

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, arrangement, creation of derivative works based on the results, and any other alteration of the results, subject to the respect of moral rights of authors, where applicable;

(g) where the results are or include a database: the exclusive right to authorise or prohibit the extraction of all or a substantial part of the contents of the database to another medium by any means or in any form; and the exclusive right to authorise or prohibit the re-utilization of all or a substantial part of the contents of the database by the distribution of copies, by renting, by on-line or other forms of transmission;

(h) where the results are or include a patentable subject-matter: the right to register them as a patent and to further exploit such patent to the fullest extent;

(i) where the results are or include logos or subject-matter which could be registered as a trademark: the right to register such logo or subject-matter as a trademark and to further exploit and use it;

(j) where the results are or include know-how: the right to use such know-how as is necessary to make use of the results to the full extent provided for by this FWC, and the right to make it available to contractors or subcontractors acting on behalf of the contracting authority, subject to their signing of adequate confidentiality undertakings where necessary;

(k) where the results are documents:

(i) the right to authorise the reuse of the documents according to the conditions that it has defined;

(ii) the right to store and archive the results in line with the document management rules applicable to the contracting authority, including digitisation or converting the format for preservation or new use purposes;

(l) where the results are or incorporate software, including source code, object code and, where relevant, documentation, preparatory materials and manuals, in addition to the other rights mentioned in this Article:

(i) end-user rights, for all uses by the contracting authority or by subcontractors which result from this FWC and from the intention of the parties;
(ii) the rights to receive both the source code and the object code;

(m) the right to license to third parties any of the exclusive rights or of the modes of exploitation set out in this FWC; however, for pre-existing materials which are only licensed to the contracting authority, the right to sub-license does not apply, except in the two cases foreseen by Article II.13.2.;

(n) to the extent that the contractor may invoke moral rights, the right for the contracting authority, except where otherwise provided in this FWC, to publish the results with or without mentioning the creator(s)' name(s), and the right to decide when and whether the results may be disclosed and published.

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised by the contracting authority on all parts of the results, be it via a transfer of ownership of the rights, on those parts which were specifically created by the contractor, or via a licence of the pre-existing rights, on those parts consisting of pre-existing materials.

Where pre-existing materials are inserted in the results, the contracting authority may accept reasonable restrictions impacting on the above list, provided that the said materials are easily identifiable and separable from the rest, that they do not correspond to substantial elements of the results, and that, should the need arise, satisfactory replacement solutions exist, at no additional costs to the contracting authority. In such case, the contractor will have to clearly inform the contracting authority before making such choice and the contracting authority has the right to refuse it.

II.13.4. Identification of pre-existing rights

When delivering the results, the contractor must warrant that, for any use that the contracting authority may envisage within the limits set in this FWC, the newly created parts and the pre-existing material incorporated in the results are free of claims from creators or from any third parties and all the necessary pre-existing rights have been obtained or licensed.

To that effect, the contractor must establish a list of all pre-existing rights to the results of this FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing rights to the results, the contractor must provide a declaration to that effect. The contractor must provide this list or declaration to the contracting authority together with the invoice for payment of the balance at the latest.

II.13.5. Evidence of granting of pre-existing rights

Upon request by the contracting authority, the contractor must, in addition to the list mentioned under Article II.13.4., provide evidence that it has the ownership or the right to use all the listed pre-existing rights, except for the rights owned or licensed by the contracting authority. The contracting authority may request this evidence even after the end of this FWC.

This provision also applies to image rights and sound recordings.

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, sounds, music, tables, data, software, technical inventions, know-how, IT development tools, routines, subroutines or other programs (‘background technology’), concepts, designs, installations or pieces of art, data, source or background materials or any other parts of external origin.

This evidence must include, as appropriate:
(a) the name and version number of a software product;
(b) the full identification of the work and its author, developer, creator, translator, data entry person, graphic designer, publisher, editor, photographer, producer;
(c) a copy of the licence to use the product or of the agreement granting the relevant rights to the contractor or a reference to this licence;
(d) a copy of the agreement or extract from the employment contract granting the relevant rights to the contractor where parts of the results were created by its personnel;
(e) the text of the disclaimer notice if any.

Provision of evidence does not release the contractor from its responsibilities if it is found that it does not hold the necessary rights, regardless of when and by whom this fact is revealed.

The contractor also warrants that it possesses the relevant rights or powers to execute the transfer and that it has paid or has verified payment of all due fees including fees due to collecting societies, related to the final results.

II.13.6. Quotation of works in the result

In the result, the contractor must clearly point out all quotations of existing works. The complete reference should include as appropriate, the following: name of the author, title of the work, date and place of publication, date of creation, address of publication on the internet, number, volume and other information that allows the origin to be easily identified.

II.13.7. Moral rights of creators

By delivering the results, the contractor warrants that the creators will not object to the following on the basis of their moral rights under copyright:

(a) that their names be mentioned or not mentioned when the results are presented to the public;
(b) that the results be divulged or not after they have been delivered in their final version to the contracting authority;
(c) that the results be adapted, provided that this is done in a manner which is not prejudicial to the creator's honour or reputation.

If moral rights on parts of the results protected by copyright may exist, the contractor must obtain the consent of creators regarding the granting or waiver of the relevant moral rights in accordance with the applicable legal provisions and be ready to provide documentary evidence upon request.

II.13.8. Image rights and sound recordings

If natural persons appear in a result or their voice or any other private element is recorded in a recognisable manner, the contractor must obtain a statement by these persons (or, in the case of minors, by the persons exercising parental authority) giving their permission for the described use of their image, voice or private element and, on request, submit a copy of the permission to the contracting authority. The contractor must take the necessary measures to obtain such consent in accordance with the applicable legal provisions.
II.13.9. Copyright notice for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference must be inserted to that effect when the result is used as set out in Article I.10.1, with the following disclaimer: ‘© — year — European Schools. All rights reserved. Certain parts are licensed under conditions to the European Schools (ES), or with any other equivalent disclaimer as the contracting authority may consider best appropriate, or as the parties may agree on a case-by-case basis. This does not apply where inserting such reference would be impossible, notably for practical reasons.

II.13.10. Visibility of Union funding and disclaimer

When making use of the results, the contractor must declare that they have been produced under a contract with the contracting authority and that the opinions expressed are those of the contractor only and do not represent the contracting authority’s official position. The contracting authority may waive this obligation in writing or provide the text of the disclaimer.

II.14. FORCE MAJEURE

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, stating the nature of the circumstances, their likely duration and foreseeable effects.

II.14.2 A party is not liable for any delay or failure to perform its obligations under the FWC if that delay or failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing to force majeure, it has the right to remuneration only for the services actually provided.

II.14.3 The parties must take all necessary measures to limit any damage due to force majeure.

II.15. LIQUIDATED DAMAGES

II.15.1. Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time limits set out in this FWC, the contracting authority may claim liquidated damages for each day of delay using the following formula:

\[ 0.3 \times \left( \frac{V}{d} \right) \]

where:

- \( V \) is the price of the relevant purchase or deliverable or result;
- \( d \) is the duration specified in the relevant specific contract for delivery of the relevant purchase or deliverable or result or, failing that, the period between the date specified in Article I.4.2 and the date of delivery or performance specified in the relevant specific contract, expressed in days.

Liquidated damages may be imposed together with a reduction in price under the conditions laid down in Article II.16.
II.15.2. Procedure

The contracting authority must formally notify the contractor of its intention to apply liquidated damages and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to apply liquidated damages; or

(b) of its final decision to apply liquidated damages and the corresponding amount.

II.15.3. Nature of liquidated damages

The parties expressly acknowledge and agree that any amount payable under this Article is not a penalty and represents a reasonable estimate of fair compensation for the damage incurred due to failure to provide the services within the applicable time limits set out in this FWC.

II.15.4. Claims and liability

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the contracting authority’s rights under Article II.18.

II.16. REDUCTION IN PRICE

II.16.1. Quality standards

If the contractor fails to provide the service in accordance with the FWC or a specific contract (‘unperformed obligations’) or if it fails to provide the service in accordance with the expected quality levels specified in the tender specifications (‘low quality delivery’), the contracting authority may reduce or recover payments proportionally to the seriousness of the unperformed obligations or low quality delivery. This includes in particular cases where the contracting authority cannot approve a result, report or deliverable as defined in Article I.6 after the contractor has submitted the required additional information, correction or new version.

A reduction in price may be imposed together with liquidated damages under the conditions of Article II.15.

II.16.2. Procedure

The contracting authority must formally notify the contractor of its intention to reduce payment and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations, must notify the contractor:
II.16.3. Claims and liability

Any reduction in price does not affect the contractor’s actual or potential liability or the contracting authority’s rights under Article II.18.

II.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC

II.17.1. Suspension by the contractor

If the contractor is affected by *force majeure*, it may suspend the provision of the services under a specific contract.

The contractor must immediately *notify* the contracting authority of the suspension. The *notification* must include a description of the *force majeure* and state when the contractor expects to resume the provision of services.

The contractor must *notify* the contracting authority as soon as it is able to resume *performance of the specific contract*, unless the contracting authority has already terminated the FWC or the specific contract.

II.17.2. Suspension by the contracting authority

The contracting authority may suspend the *implementation of the FWC* or *performance of a specific contract* or any part of it:

(a) if the procedure for awarding the FWC or a specific contract or the *implementation of the FWC* proves to have been subject to *irregularities, fraud or breach of obligations*;

(b) in order to verify whether the presumed *irregularities, fraud or breach of obligations* have actually occurred.

The contracting authority must *formally notify* the contractor of the suspension and the reasons for it. Suspension takes effect on the date of *formal notification*, or at a later date if the *formal notification* so provides.

The contracting authority must *notify* the contractor as soon as the verification is completed whether:

(a) it is lifting the suspension; or
(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j).

The contractor is not entitled to compensation for suspension of any part of the FWC or a specific contract.

The contracting authority may in addition suspend the time allowed for payments in accordance with Article II.21.7.
II.18. Termination of the FWC

II.18.1. Grounds for termination by the contracting authority

The contracting authority may terminate the FWC or any on-going specific contract in the following circumstances:

(a) if provision of the services under an on-going specific contract has not actually started within 15 days of the scheduled date and the contracting authority considers that the new date proposed, if any, is unacceptable, taking into account Article II.11.2;
(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for implementation of the FWC;
(c) if the contractor does not implement the FWC or perform the specific contract in accordance with the tender specifications or request for service or is in breach of another substantial contractual obligation or repeatedly refuses to sign specific contracts.
Termination of three or more specific contracts in these circumstances also constitutes grounds for termination of the FWC;
(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) of the Financial Regulation;
(e) if the contractor or any related person is in one of the situations provided for in points (c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation;
(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have been subject to irregularities, fraud or breach of obligations;
(g) if the contractor does not comply with applicable obligations under environmental, social and labour law established by Union law, national law, collective agreements or by the international environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU;
(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting interest as referred to in Article II.7;
(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely to substantially affect the implementation of the FWC or substantially modify the conditions under which the FWC was initially awarded or a change regarding the exclusion situations listed in Article 136 of Regulation (EU) 2018/1046 that calls into question the decision to award the contract;
(j) in the event of force majeure, where either resuming implementation is impossible or the necessary ensuing amendments to the FWC or a specific contract would mean that the tender specifications are no longer fulfilled or result in unequal treatment of tenderers or contractors;
(k) if the needs of the contracting authority change and it no longer requires new services under the FWC; in such cases ongoing specific contracts remain unaffected;
(l) if the termination of the FWC with one or more of the contractors means that the multiple FWC with reopening of competition no longer has the minimum required level of competition;
(m) if the contractor is in breach of the data protection obligations resulting from Article II.9.2;

---

(n) if the contractor does not comply with the applicable data protection obligations resulting from Regulation (EU) 2016/679.

II.18.2. Grounds for termination by the contractor

The contractor may terminate the FWC or any on-going specific contract if the contracting authority fails to comply with its obligations, in particular the obligation to provide the information needed for the contractor to implement the FWC or to perform a specific contract as provided for in the tender specifications.

II.18.3. Procedure for termination

A party must formally notify the other party of its intention to terminate the FWC or a specific contract and the grounds for termination.

The other party has 30 days following the date of receipt to submit observations, including the measures it has taken or will take to continue fulfilling its contractual obligations. Failing that, the decision to terminate becomes enforceable the day after the time limit for submitting observations has elapsed.

If the other party submits observations, the party intending to terminate must formally notify it either of the withdrawal of its intention to terminate or of its final decision to terminate.

In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article II.18.1 and in Article II.18.2, the date on which the termination takes effect must be specified in the formal notification.

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect on the day following the date on which the contractor receives notification of termination.

In addition, at the request of the contracting authority and regardless of the grounds for termination, the contractor must provide all necessary assistance, including information, documents and files, to allow the contracting authority to complete, continue or transfer the services to a new contractor or internally, without interruption or adverse effect on the quality or continuity of the services. The parties may agree to draw up a transition plan detailing the contractor’s assistance unless such plan is already detailed in other contractual documents or in the tender specifications. The contractor must provide such assistance at no additional cost, except if it can demonstrate that it requires substantial additional resources or means, in which case it must provide an estimate of the costs involved and the parties will negotiate an arrangement in good faith.

II.18.4. Effects of termination

The contractor is liable for damage incurred by the contracting authority as a result of the termination of the FWC or a specific contract, including the additional cost of appointing and contracting another contractor to provide or complete the services, except if the damage is a result of a termination in accordance with Article II.18.1(i), (k) or (l) or Article II.18.2. The contracting authority may claim compensation for such damage.

The contractor is not entitled to compensation for any loss resulting from the termination of the FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by the situation specified in Article II.18.2.
The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or reduce its commitments.

Within 60 days of the date of termination, the contractor must submit any report, deliverable or result and any invoice required for services that were provided before the date of termination.

In the case of joint tenders, the contracting authority may terminate the FWC or a specific contract with each member of the group separately on the basis of points (d), (e), (g), (m) and (n) of Article II.18.1, under the conditions set out in Article II.11.2.

**II.19. INVOICES, VALUE ADDED TAX**

**II.19.1. Invoices and value added tax**

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, the amount, the currency and the date, as well as the FWC reference and reference to the specific contract.

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) for value added tax (VAT) purposes and must specify separately amounts not including VAT and amounts including VAT.

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with the exemption granted by the National authorities of the country in which the taxes and duties should otherwise be paid.

The contractor (or leader in the case of a joint tender) must complete the necessary formalities with the relevant authorities to ensure that the supplies and services required for implementation of the FWC are exempt from taxes and duties, including VAT.

**II.20. PRICE REVISION**

If a price revision index is provided in Article I.5.2, this Article applies to it.

Prices are fixed and not subject to revision during the first year of the FWC.

At the beginning of the second and every following year of the FWC, each price may be revised upwards or downwards at the request of one of the parties.

A party may request a price revision in writing no later than three months before the anniversary date of entry into force of the FWC. The other party must acknowledge the request within 14 days of receipt.

At the anniversary date, the contracting authority must communicate the final index for the month in which the request was received, or failing that, the last provisional index available for that month. The contractor establishes the new price on this basis and communicates it as soon as possible to the contracting authority for verification.

The contracting authority purchases on the basis of the prices in force at the date on which the specific contract enters into force.
The price revision is calculated using the following formula:

\[ \text{Ir} \]
\[ \Pr = \text{Po} \times \left( \frac{\text{Ir}}{\text{Io}} \right) \]

where:

- \( \Pr \) = revised price;
- \( \text{Po} \) = price in the tender;
- \( \text{Io} \) = index for the month in which the FWC enters into force;
- \( \text{Ir} \) = index for the month in which the request to revise prices is received.

II.21. PAYMENTS AND GUARANTEES

II.21.1. Date of payment

The date of payment is deemed to be the date on which the contracting authority's account is debited.

II.21.2. Currency

Payments are made in euros, unless another currency is provided for in Article I.7.

II.21.3. Conversion

The contracting authority makes any conversion between the euro and another currency at the daily euro exchange rate published in the Official Journal of the European Union, or failing that, at the monthly accounting exchange rate, as established by the European Commission and published on the website indicated below, applicable on the day when it issues the payment order.

The contractor makes any conversion between the euro and another currency at the monthly accounting exchange rate, established by the Commission and published on the website indicated below, applicable on the date of the invoice.


II.21.4. Costs of transfer

The costs of the transfer are borne as follows:

(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.

II.21.5. Pre-financing, performance and money retention guarantees

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-financing, as performance guarantee or as retention money guarantee, it must fulfil the following conditions:
(a) the financial guarantee is provided by a bank or a financial institution approved by the contracting authority or, at the request of the contractor and with the agreement of the contracting authority, by a third party; and
(b) the guarantee shall have the effect of making the bank or financial institution or the third party provide irrevocable collateral security, or stand as first-call guarantor of the contractor’s obligations without requiring that the contracting authority has recourse against the principal debtor (the contractor).

The contractor bears the cost of providing such guarantee.

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim payments or payment of the balance. Where the payment of the balance takes the form of a debit note, the pre-financing guarantee must remain in force for three months after the debit note is sent to the contractor. The contracting authority must release the guarantee within the following month.

Performance guarantees cover compliance with substantial contractual obligations until the contracting authority has given its final approval for the service. The performance guarantee must not exceed 10% of the total price of the specific contract. The contracting authority must release the guarantee fully after final approval of the service, as provided for in the specific contract.

Retention money guarantees cover full delivery of the service in accordance with the specific contract including during the contract liability period and until its final approval by the contracting authority. The retention money guarantee must not exceed 10% of the total price of the specific contract. The contracting authority must release the guarantee after the expiry of the contract liability period as provided for in the specific contract.

The contracting authority must not request a retention money guarantee for a specific contract where it has requested a performance guarantee.

II.21.6. Interim payments and payment of the balance

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, as provided for in Article I.6 or in the tender specifications or in the specific contract.

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance within 60 days of the end of the period of provision of the services, as provided for in Article I.6, in the tender specifications or in the specific contract.

Payment of the invoice and approval of documents does not imply recognition of the regularity, authenticity, completeness and correctness of the declarations and information they contain.

Payment of the balance may take the form of recovery.

II.21.7. Suspension of the time allowed for payment

The contracting authority may suspend the payment periods specified in Article I.6 at any time by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be processed. The reasons the contracting authority may cite for not being able to process an invoice are:

(a) because it does not comply with the FWC;
(b) because the contractor has not produced the appropriate documents or deliverables; or
(c) because the contracting authority has observations on the documents or deliverables submitted with the invoice.

The contracting authority must notify the contractor (or leader in the case of joint tender) as soon as possible of any such suspension, giving the reasons for it. In cases b) and c) referred above, the contracting authority shall notify the contractor (or leader in case of a joint tender) the time limits to submit additional information or corrections or a new version of the documents or deliverables if the contracting authority requires it.

Suspension takes effect on the date the contracting authority sends the notification. The remaining payment period resumes from the date on which the requested information or revised documents are received or the necessary further verification, including on-the-spot checks, is carried out. Where the suspension period exceeds two months, the contractor (or leader in the case of a joint tender) may request the contracting authority to justify the continued suspension.

Where the payment periods have been suspended following rejection of a document referred to in the first paragraph of this Article and the new document produced is also rejected, the contracting authority reserves the right to terminate the specific contract in accordance with Article II.18.1(c).

II.21.8. Interest on late payment

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case of a joint tender) is entitled to interest on late payment at the rate applied by the European Central Bank for its main refinancing operations in euros (the reference rate) plus eight points. The reference rate is the rate in force, as published in the C series of the Official Journal of the European Union, on the first day of the month in which the payment period ends.

Suspension of the payment period as provided for in Article II.21.7 is not considered as giving rise to late payment.

Interest on late payment covers the period running from the day following the due date for payment up to and including the date of payment as defined in Article II.21.1.

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or leader in the case of a joint tender) only if it requests it within two months of receiving late payment.

II.22. REIMBURSEMENTS

II.22.1 If provided for in the special conditions or in the tender specifications, the contracting authority must reimburse expenses directly connected with the provision of the services either when the contractor provides it with supporting documents or on the basis of flat rates.

II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis of the shortest itinerary and the minimum number of nights necessary for overnight stay at the destination.

II.22.3 The contracting authority reimburses travel expenses as follows:

(a) travel by air: up to the maximum cost of an economy class ticket at the time of the reservation;
(b) travel by boat or rail: up to the maximum cost of an economy class ticket;

(c) travel by car: at the rate of one economy class rail ticket for the same journey and on the same day;

In addition, the contracting authority reimburses travel outside Union territory if it has given its prior written approval for the expenses.

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily subsistence allowance as follows:

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is payable;

(b) the daily subsistence allowance is payable only on receipt of supporting documents proving that the person concerned was present at the destination;

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all subsistence expenses, including meals, local transport including transport to and from the airport or station, insurance and sundries;

(d) the daily subsistence allowance is reimbursed at the flat rates specified in Article I.5.3;

(e) accommodation is reimbursed on receipt of supporting documents proving the necessary overnight stay at the destination, up to the flat-rate ceilings specified in Article I.5.3.

II.22.5 The contracting authority reimburses the cost of shipment of equipment or unaccompanied luggage if it has given its prior written approval for the expense.

II.23. RECOVERY

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay the contracting authority the amount in question.

II.23.2. Recovery procedure

Before recovery, the contracting authority must formally notify the contractor of its intention to recover the amount it claims, specifying the amount due and the reasons for recovery and inviting the contractor to make any observations within 30 days of receipt.

If no observations have been submitted or if, despite the observations submitted, the contracting authority decides to pursue the recovery procedure, it must confirm recovery by formally notifying a debit note to the contractor, specifying the date of payment. The contractor must pay in accordance with the provisions specified in the debit note.

If the contractor does not pay by the due date, the contracting authority may, after informing the contractor in writing, recover the amounts due:

(a) by offsetting them against any amounts owed to the contractor by the contracting authority;
(b) by calling in a financial guarantee if the contractor has submitted one to the contracting authority;
(c) by taking legal action.

II.23.3. Interest on late payment

If the contractor does not honour the obligation to pay the amount due by the date set by the contracting authority in the debit note, the amount due bears interest at the rate indicated in Article II.21.8. Interest on late payments will cover the period starting on the day after the due date for payment and ending on the date when the contracting authority receives the full amount owed.

Any partial payment is first entered against charges and interest on late payment and then against the principal amount.

II.23.4. Recovery rules in the case of joint tender

If the contract is signed by a group (joint tender), the group is jointly and severally liable under the conditions set out in Article II.6 (liability). The contracting authority shall send the debit note first to the leader of the group.

If the leader does not pay by the due date the whole amount, and if the amount due cannot be offset or can only be offset partially in accordance with Article II.23.2 (a), then the contracting authority may claim the amount still due to any other member or members of the group by respectively notifying them with a debit note in conformity with the provisions laid down in Article II.23.2.

II.24. CHECKS AND AUDITS

II.24.1 The European Commission and the European Anti-Fraud Office (OLAF) may check or require an audit on the implementation of the FWC. This may be carried out either by OLAF’s own staff or by any outside body authorised to do so on its behalf.

Such checks and audits may be initiated at any moment during the provision of the services and up to five years starting from the payment of the balance of the last specific contract issued under this FWC.

The audit procedure is initiated on the date of receipt of the relevant letter sent by the European Commission. Audits are carried out on a confidential basis.

II.24.2 The contractor must keep all original documents stored on any appropriate medium, including digitised originals if authorised under national law, for a period of five years starting from the payment of the balance of the last specific contract issued under this FWC.

II.24.3 The contractor must grant the European Commission’s staff and outside personnel authorised by the European Commission the appropriate right of access to sites and premises where the FWC is implemented and to all the information, including information in electronic format, needed to conduct such checks and audits. The contractor must ensure that the information is readily available at the moment of the
check or audit and, if so requested, that information is handed over in an appropriate format.

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. The European Commission or its authorised representative must send it to the contractor, who has 30 days following the date of receipt to submit observations. The contractor must receive the final report within 60 days following the expiry of the deadline to submit observations.

On the basis of the final audit findings, the European Commission may recover all or part of the payments made in accordance with Article II.23 and may take any other measures which it considers necessary.

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning on-the-spot checks and inspection carried out by the Commission in order to protect the European Communities’ financial interests against fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013 concerning investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud Office may carry out investigations, including on the spot checks and inspections, to establish whether there has been fraud, corruption or any other illegal activity under the contract affecting the financial interests of the Union. Findings arising from an investigation may lead to criminal prosecution under national law.

The investigations may be carried out at any moment during the provision of the services and up to five years starting from the payment of the balance of the last specific contract issued under this FWC.

II.24.6 The Court of Auditors and the European Public Prosecutor’s Office established by Council Regulation (EU) 2017/19396 (“the EPPO”) have the same rights as the contracting authority, particularly right of access, for the purpose of checks, audits and investigations.

---

6 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the establishment of the European Public Prosecutor’s Office
ANNEX III

- Model for specific contracts
- Model for order forms
SPECIFIC CONTRACT

No [complete]

implementing framework contract No [complete]

1. [Name of the school] [('abbreviation')] ('the contracting authority'), with its principal address at [Full official address], legally represented by its Authorizing Officer [forename, surname, function, department of authorising officer],

and

2. [Full official name]

[Official legal form]

[Statutory registration number or ID or passport number]

[Full official address]

[VAT registration number]

[appointed as leader of the group by the members of the group that submitted the joint tender]

[repeat these data as many times as there are contractors in case of joint tender and continue numbering]

[collectively] "the contractor"), represented for the purposes of signing this specific contract by [forename, surname and function of legal representative,]
HAVE AGREED

ARTICLE 1 SUBJECT MATTER

1.1 This specific contract implements framework contract (FWC) No [complete], [lot [complete]] signed by the parties on [complete date].

1.2 In accordance with the provisions set out in the FWC and in this specific contract and [its][their] annex(es), which form an integral part of it, the contractor must provide the following services: [services specified in Annex [complete].]

ARTICLE 2 ENTRY INTO FORCE AND DURATION

2.1 This specific contract enters into force [on the date on which the last party signs it] [on [insert date] if both parties have already signed it].

2.2 The provision of the services starts from [the date of entry into force of this specific contract] [insert date].

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties may extend the duration by written agreement before it elapses and before expiry of the FWC.

ARTICLE 3 PRICE

3.1 The price payable under this specific contract is EUR [amount in figures and in words].

[The maximum amount covering all services to be provided under this specific contract and excluding price revision is EUR [amount in figures and in words].]

3.2 Reimbursement of expenses is not applicable to this specific contract.

***

[Option: for contractors for which VAT is due in Belgium – To be adapted for each country]

In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, §3 alinéa 1er, 4° of the VAT code, provided the invoice includes the statement: ‘Exonération de la TVA, Article 42, paragraphe 3 alinéa 1er, 4° du code de la TVA’ or an equivalent statement in the Dutch or German language.

ARTICLE 4 COMMUNICATION DETAILS

For the purpose of this specific contract, communications must be sent to the following addresses:

Contracting authority:

[Name of the school]

[Contact person]
[Full official address]

E-mail: [insert functional mailbox]

Contractor (or leader in the case of a joint tender):

[Full name]

[Function]

[Company name]

[Full official address]

E-mail: [complete]

**ARTICLE 5 PERFORMANCE GUARANTEE**

Performance guarantee is not applicable to this specific contract.

**ARTICLE 6 RETENTION MONEY GUARANTEE**

Retention money guarantee is not applicable to this specific contract.

**Annexes**

Request for service

Contractor’s specific tender of [insert date]

**Signatures**

For the contractor, For the contracting authority,

[Company name/forename/surname/function] [forename/surname/function]

signature: signature:

Done at [place], [date] Done at [place], [date]

In duplicate in English.
### FRAMEWORK CONTRACT

#### ORDER FORM

**SCHOLA EUROPAEA**

**Requester:**

**Order number:**

**Currency of payment:** EUR

**Tel.:**

**Tender (date and reference):**

**E-mail:**

**This order is governed by Framework Contract No ____________ in force from __________ to __________.**

<table>
<thead>
<tr>
<th>LISTING OF THE SUPPLIES / SERVICES</th>
<th>UNIT</th>
<th>QUANTITY</th>
<th>PRICE in €</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>UNIT PRICE</td>
<td>TOTAL</td>
<td></td>
</tr>
</tbody>
</table>

- Packaging
- Insurance
- Transport
- Assembly
- VAT

**TOTAL:**

- Place of delivery or performance and/or Incoterm:
- Final date of delivery or performance:
- Payment provisions:
- Guarantee:
- Date of issue:
- Signature [name and position]:

**Contractor’s signature**

Name:

Position:

Date:

The invoice will be paid only if the contractor has returned the signed order form.

---

In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, §3 alinéa 1er, 4° of the VAT code, provided the invoice includes the statement: ‘Exonération de la TVA, Article 42, paragraphe 3 alinéa 1er, 4° du code de la TVA’.