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Schola Europaea 
 

 
 

FRAMEWORK CONTRACT FOR SERVICES 

REFERENCE: BSGEE-2021-01-TRANSLATION 

1. The Office of the Secretary general of the European Schools (“OSG”) (“the contracting 
authority”), with its principal address at Rue de la Science 23, 1040 Brussels, Belgium, legally 
represented by its Authorizing Officer Andreas Beckmann, Deputy Secretary general, 

of the one part and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted the joint 
tender] 

[For joint tenders, repeat these data as many times as there are contractors and continue numbering] 

([collectively] “the contractor”), represented for the purposes of the signature of this framework 
contract by [forename, surname, function of legal representative and name of company in the case of a joint tender], 

on the other part, 

 

 

HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for services and 
the following annexes: 

Annex I – Tender specifications (reference No [complete] of [insert date]) 

Annex II – Contractor’s tender (reference No [complete] of [insert date]) 
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Annex III – Model for order forms and model for specific contracts 

 [Insert other annexes] 

which form an integral part of this framework contract (‘the FWC’). 

This FWC sets out: 

1. the procedure by which the contracting authority may order services from the contractor; 
2. the provisions that apply to any specific contract which the contracting authority and the 

contractor may conclude under this FWC; and  
3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) 
except its tender are held inapplicable, unless explicitly mentioned in the special conditions of this 
FWC. In all circumstances, in the event of contradiction between this FWC and documents issued 
by the contractor, this FWC prevails, regardless of any provision to the contrary in the contractor’s 
documents. 
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I. SPECIAL CONDITIONS 

I.1. ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules must be 
applied: 

(a) The provisions set out in the special conditions take precedence over those in the other 
parts of the FWC.  

(b) The provisions set out in the general conditions take precedence over those in the order form 
and specific contract (Annex III) 

(c) The provisions set out in the order form and specific contract (Annex III) take precedence 
over those in the other annexes.  

(d) The provisions set out in the tender specifications (Annex I) take precedence over those in 
the tender (Annex II). 

(e) The provisions set out in the FWC take precedence over those in the specific contracts.  

Any reference to specific contracts applies also to order forms.  

I.2. SUBJECT MATTER 

The subject matter of the FWC is the provision of services involving translation; the revision 
and/or review of translated texts (proof-reading); and the revision and/or review of amendments 
to existing documents. More details are given in the specification. 

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC enters into force on the date on which the last party signs it. 

I.3.2 The implementation of the FWC cannot start before its entry into force.  

I.3.3 The FWC is concluded for a period of twelve (12) months with effect from the date of its 
entry into force.  

I.3.4 The parties must sign any specific contract before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The services relating 
to such specific contracts must be performed no later than six months after the expiry of 
the FWC.  

I.3.5 Renewal of the FWC 

The FWC is renewed automatically three (3) times for twelve (12) months each, unless one of the 
parties receives formal notification to the contrary at least six (6) months before the end of the ongoing 
duration. Renewal does not change or postpone any existing obligations. 
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I.4. APPOINTMENT OF THE CONTRACTOR AND 

IMPLEMENTATION OF THE FWC 

I.4.1. Appointment of the contractor  

The contracting authority appoints the contractor for a multiple FWC in cascade in [complete] 
position. 

I.4.2. Period of provision of the services 

The period for the provision of the services starts to run from the date indicated in the specific 
contract.  

I.4.3. Implementation of multiple FWC in cascade 

The FWC in cascade shall be implemented as described in sections 1.4 to 1.7 of the Specification. 

I.5. PRICES 

I.5.1. Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC, including all renewals is EUR 
[amount in figures and in words]. However, this does not bind the contracting authority to purchase 
for the maximum amount. 

The prices of the services are as listed in Annex II. 

I.5.2. Price revision index 

Price revision is determined by the formula set out in Article II.20 and using the trend in the 
harmonised indices of consumer prices (HICP) Euro area (19 countries) published at 
http://ec.europa.eu/eurostat/web/hicp/data/database under HICP (2015 = 100) - monthly data 
(index) (prc_hicp_midx). 

I.5.3. Reimbursement of expenses 

Reimbursement of expenses is not applicable to this FWC. 

I.5.4. Other services falling within the scope of the contract 

Prices for services which are not defined in the contract, but which fall within the scope of the 
contract, will be negotiated and agreed on a case-by-case basis. If the offered price by the first 
ranked contractor is higher than the average market price, the contracting authority has the right 
to turn to the second ranked contractor and so forth. If the negotiated price still exceeds the average 
market price, the contracting authority shall be entitled to order such a service from any other 
supplier outside the framework contract. 

http://ec.europa.eu/eurostat/web/hicp/data/database
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I.6. PAYMENT ARRANGEMENTS 

I.6.1. Pre-financing 

Pre-financing is not applicable to this FWC. 

I.6.2. Interim payment 

Interim payment is not applicable to this contract. 
 

I.6.3. Payment of the balance 

1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance in 
accordance with Article II.21.6. 
 
The contractor (or leader in the case of a joint tender) must send an invoice via e-mail for payment 
of the balance due under the contract, as provided for in the tender specifications and accompanied 
by the following:  

a list of the relevant translations, specifying the reference(s) of the order the number of 
words, languages and price per translation; 

2. The contracting authority must approve the submitted documents or deliverables and pay within 
30 days from receipt of the invoice. 
 
3. The contracting authority may suspend the time limit for payment specified in point (2.) in 
accordance with Article II.21.7.  
 
Once the suspension is lifted, the contracting authority shall give its approval and pay within the 
remainder of the time-limit indicated in point (2.) unless it rejects partially or fully the submitted 
documents or deliverables. 

I.6.4. Performance guarantee 

Performance guarantee is not applicable to this FWC. 

I.6.5. Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

I.6.6. Invoicing 

In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, §3 
alinéa 1er, 4° of the VAT code. The invoice(s) must include the statement: ‘Exonération de la TVA, 
Article 42, paragraphe 3 alinéa 1er, 4° du code de la TVA’.  

The contractor (or lead contractor in the case of a joint tender) shall submit invoices by e-mail to : 
OSG-INVOICES@eursc.eu , preferably in PDF format. 

 

mailto:OSG-INVOICES@eursc.eu
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I.7. BANK ACCOUNT 

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank account 
denominated in euro, identified as follows: 

Name of bank: 

Full address of branch:  

Exact denomination of account holder:  

Full account number including bank codes:  

IBAN code: 

I.8. COMMUNICATION DETAILS 

For the purpose of this FWC, communications must be sent to the following addresses: 

Contracting authority: 

Office of the Secretary general of the European Scholls 

Deputy Secretary general 

Rue de la Science 23, 1040 Brussels - BELGIUM 

E-mail: OSG-PROCUREMENT@eursc.eu 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

By derogation from this Article, different contact details for the contracting authority or the 
contractor may be provided in specific contracts.  

 

I.9. PROCESSING OF PERSONAL DATA 

I.9.1 Processing of personal data by the contracting authority 
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For the purpose of Article II.9.1, the data controller is the Secretary general of the European 
Schools. 

I.9.2 Processing of personal data by the contractor 

For the purpose of Article II.9.2,  

(a) the subject matter and purpose of the processing of personal data by the contractor are 
solely the provision of translation services; 
 

(b) The localisation of and access to the personal data processed by the contractor shall comply 
with the following: 
 

i. the personal data shall only be processed within the territory of the European 
Union and the European Economic Area and will not leave that territory; 

ii. the data shall only be held in data centres located within the territory of the 
European Union and the European Economic Area; 

iii. no access shall be given to such data outside of the European Union and the 
European Economic Area; 

iv. the contractor may not change the location of data processing without the prior 
written authorisation of the contracting authority; 

v. any transfer of personal data under the FWC to third countries or international 
organisations shall fully comply with the requirements laid down in Regulation 
(EU)2016/6791. 
 

I.10. EXPLOITATION OF THE RESULTS OF THE FWC 

I.10.1. Detailed list of modes of exploitation of the results 

In accordance with Article II.13.1 whereby the European Schools acquires ownership of the results 
as defined in this FWC, including the tender specifications, these results may be used for any of the 
following modes of exploitation: 

[(a) use for its own purposes: 

 making available to the staff of the European Schools;  

 making available to the pupils, to the parents of the pupils of the European Schools; 

 making available to the persons and entities working for the contracting authority or 
cooperating with it, including inspectors, contractors, subcontractors whether legal or 
natural persons; 

                                                 
1   Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the 

protection of natural persons with regard to the processing of personal data and on the free 

movement of such data, and repealing Directive 95/46/EC (General Data Protection Regulation) OJ 

L 119, 4.5.2016, p. 1–88 https://eur-lex.europa.eu/legal-

content/EN/TXT/?uri=CELEX%3A32016R0679 

 

https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=CELEX%3A32016R0679
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=CELEX%3A32016R0679
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 making it available to the other European Schools, European Institutions, Member States’ 
institutions; 

 installing, uploading, processing; 

 arranging, compiling, combining, retrieving; 

 copying, reproducing in whole or in part and in unlimited number of copies. 

(b) distribution to the public in hard copies, in electronic or digital format, on the internet 
including social networks as a downloadable or non-downloadable file; 

 d) inclusion in widely accessible databases or indexes, such as via ‘open access’ or ‘open data’ 
portals, or similar repositories, whether freely accessible or accessible only upon subscription; 

(e) modifications by the contracting authority or by a third party in the name of the contracting 
authority, including: 

 shortening;  

 summarising; 

 modifying the content, the dimensions; 

 translating, inserting subtitles, dubbing in different language versions: 

- all official languages of EU; 

(f) other adaptations which the parties may later agree; in such case, the following rules apply: 
the contracting authority must consult the contractor. If necessary, the contractor must in 
turn seek the agreement of any creator or other right holder and must reply to the contracting 
authority within one month by providing its agreement, including any suggestions of 
modifications, free of charge. The contractor may refuse the intended modification only if 
a creator can demonstrate that the intended modification may harm his/her honour or 
reputation, thereby violating his/her moral rights. 

The modes of exploitation may be defined in more details in the specific contract.  

The list above is in addition to whatever rights already accrue to the European Schools on the basis 
of existing exceptions in the applicable legislation, such as the copyright exception to ensure the 
proper performance or reporting of administrative proceedings, in cases where such exceptions 
apply.  

I.10.2. Licence or transfer of pre-existing rights 

All pre-existing rights incorporated in the results, if any, are licensed to the European Schools as set 
out in Article II.13.2. 



Contract reference: BSGEE-2021-01-TRANSLATION   

11 

I.10.3. Provision of list of pre-existing rights and documentary evidence 

The contractor must provide the contracting authority with a list of pre-existing rights as set out in 
Article II.13.4 together with the invoice for payment of the balance at the latest.  

I.11. TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal 
notification to the other party with six (6) written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 
(b) the contractor is entitled to payment only for the services provided before termination 

takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply. 

 

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1 The contract shall be governed by:  
a. The Luxembourg Convention defining the Statute of the European Schools of 21 June 
1994;  
b. International treaty law derived from the Luxembourg Convention defining the Statute of 
the European Schools of 21 June 1994 and, in particular, the Financial Regulation of the 
European Schools 
c. The Regulation 2018/1046 of 18 July 2018 applicable to the general budget of the Union 

 
The FWC is governed, alternatively, by European Union law and, in the further alternative, by 
the law of the Member State in which the contracting authority is based.  

 
I.12.2 The judicial courts of Brussels have exclusive jurisdiction over any dispute regarding the 

interpretation, application or validity of the FWC. 

 

I.13. OTHER SPECIAL CONDITIONS 

I.13.1. Confidentiality 

For the purpose of applying Article II.8 and section 1.4 of the Specifications, ‘Confidential 
information or document’ is defined as any information or document received by the contractor 
from the contracting authority or accessed by either party in the context of the implementation of the 
FWC, including  (i) all information relating to the activity of the contracting authority and of the 
European schools, but not limited to, technical documents, financial documents, data and 
information related to the pupils, parents and legal representatives of the pupils, staff, members of 
the Boards, and experts and/or consultants and/or stakeholders for the contracting authority, any 
legal documents including the decision of the Complaints board, appeal, memorandum, reply and 
judgment, etc. , computer programs and systems and know-how or other intellectual property of 
the contracting authority and the European schools that may be at any time furnished, 
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communicated or delivered by the contracting authority to the contractor, whether in oral, tangible, 
electronic or other form; (ii) the terms of any agreement, including this Agreement, and the 
discussions, negotiations and proposals related to any agreement; and (iii) any other non-public 
information provided by the contracting authority.  
 
All Confidential Information shall remain the property of the contracting authority. 
 

 

SIGNATURES 

For the contractor, 

[Company name/forename/surname/position] 

 

Signature: _______________________ 

Done at [place], [date] 

For the contracting authority, 

[forename/surname/position] 

 

Signature:_____________________ 

Done at [place], [date] 

In duplicate in English. 
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II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT 

FOR SERVICES 

II.1. DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual 
obligations. 

‘Confidential information or document’: any information or document received by either party 
from the other or accessed by either party in the context of the implementation of the FWC, that any 
of the parties has identified in writing as confidential. It may not include information that is publicly 
available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC by the 
contractor is compromised for reasons involving family, emotional life, political or national affinity, 
economic interest, any other direct or indirect personal interest, or any other shared interest with 
the contracting authority or any third party related to the subject matter of the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

 ‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 
parties that prevents either of them from fulfilling any of their obligations under the FWC. The 
situation or event must not be attributable to error or negligence on the part of the parties or on 
the part of the subcontractors and must prove to be inevitable despite their exercising due diligence. 
Defaults of service, defects in equipment or material or delays in making them available, labour 
disputes, strikes and financial difficulties may not be invoked as force majeure, unless they stem 
directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made in 
writing by mail or email, which provides the sender with compelling evidence that the message was 
delivered to the specified recipient;  

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator or 
another by causing a loss to the European Schools' financial interests, and relating to: i) the use or 
presentation of false, incorrect or incomplete statements or documents, which has as its effect the 
misappropriation or wrongful retention of funds or assets from the European Schools’ budget, ii) 
the non-disclosure of information in violation of a specific obligation, with the same effect or iii) 
the misapplication of such funds or assets for purposes other than those for which they were 
originally granted, which damages the European Schools' financial interests; 

'Grave professional misconduct': a violation of applicable laws or regulations or ethical 
standards of the profession to which a contractor or a related person belongs, including any 
conduct leading to sexual or other exploitation or abuse, or any wrongful conduct of the contractor 
or a related person which has an impact on its professional credibility where such conduct denotes 
wrongful intent or gross negligence. 
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‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the 
signature and performance of specific contracts; 

 ‘Irregularity’: any infringement of a provision of law resulting from an act or omission by an 
economic operator, which has, or would have, the effect of prejudicing the European Schools’ 
budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including 
by electronic means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders 
services under this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased 
services by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to implement 
the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior to 
the contractor using it for the production of a result in the implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it may 
consist in a right of ownership, a licence right and/or right of use belonging to the contractor, the 
creator, the contracting authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 
professional activities affect its capacity to implement the FWC or to perform a specific contract 
to an appropriate quality standard.  

‘Related person’: any natural or legal person who is a member of the administrative, management 
or supervisory body of the contractor, or who has powers of representation, decision or control 
with regard to the contractor;  

‘Request for services’: a document from the contracting authority requesting that the contractors 
in a multiple FWC with re-opening of competition provide a specific tender for services whose 
terms are not entirely defined under the FWC;  

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature. A 
result may be further defined in this FWC as a deliverable. A result may, in addition to newly created 
materials produced specifically for the contracting authority by the contractor or at its request, also 
include pre-existing materials;  

‘Specific contract’: a contract implementing the FWC and specifying details of a service to be 
provided; 
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II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT 

TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group 
does not have legal personality or legal capacity, one member of the group is appointed as leader 
of the group.  

II.3. SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or becomes 
illegal, invalid or unenforceable to any extent, it must be severed from the remainder of the FWC. 
This does not affect the legality, validity or enforceability of any other provisions of the FWC, 
which continue in full force and effect. The illegal, invalid or unenforceable provision must be 
replaced by a legal, valid and enforceable substitute provision which corresponds as closely as 
possible with the actual intent of the parties under the illegal, invalid or unenforceable provision. 
The replacement of such a provision must be made in accordance with Article II.11. The FWC 
must be interpreted as if it had contained the substitute provision as from its entry into force. 

II.4. PROVISION OF SERVICES 

II.4.1  Signature of the FWC does not guarantee any actual purchase. The contracting authority is 
bound only by specific contracts implementing the FWC. 

II.4.2 The contractor must provide services of high quality standards, in accordance with the state 
of the art in the industry and the provisions of this FWC, in particular the tender 
specifications and the terms of its tender. Where the European Schools have the right to 
make modifications to the results, they must be delivered in a format and with the necessary 
information which effectively allow such modifications to be made in a convenient manner. 

II.4.3 The contractor must comply with the minimum requirements provided for in the tender 
specifications. This includes compliance with applicable obligations under environmental, 
social and labour law established by Union law, national law and collective agreements or 
by the international environmental, social and labour law provisions listed in Annex X to 
Directive 2014/24/EU2, compliance with data protection obligations resulting from 
Regulation (EU) 2016/6793. 

II.4.4 The contractor must obtain any permit or licence required in the State where the services 
are to be provided. 

II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise specified.  

II.4.6 The contractor must not present itself as a representative of the contracting authority and 
must inform third parties that it is not a staff member of the European Schools. 

                                                 
2  OJ L 94 of 28.03.2014, p. 65 
3  Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the 

protection of natural persons with regard to the processing of personal data and on the free 

movement of such data, and repealing Directive 95/46/EC, OJ L 119, 4.5.2016, p. 1, https://eur-

lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG  

https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
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II.4.7 The contractor is responsible for the personnel who carry out the services and exercises its 
authority over its personnel without interference by the contracting authority. The contractor 
must inform its personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 
(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority. 

II.4.8 The contractor must ensure that the personnel implementing the FWC and any future 
replacement personnel possess the professional qualifications and experience required to 
provide the services, as the case may be on the basis of the selection criteria set out in the 
tender specifications. 

II.4.9 At the contracting authority’s reasoned request, the contractor must replace any member 
of personnel who: 

(a) does not have the expertise required to provide the services; or 
(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any delay in 
providing the services resulting from the replacement of personnel. 

II.4.10 The contractor must record and report to the contracting authority any problem that affects 
its ability to provide the services. The report must describe the problem, state when it 
started and what action the contractor is taking to resolve it. 

II.4.11 The contractor must immediately inform the contracting authority of any changes in the 
exclusion situations as declared, according to Article 137 (1) of Regulation (EU) 
2018/10464.  

II.5. COMMUNICATION BETWEEN THE PARTIES 

II.5.1. Form and means of communication 

Any communication of information, notices or documents under the FWC must: 

(a) be made in writing in paper or electronic format in the language of the contract;  
(b) bear the FWC number and, if applicable, the specific contract number; 
(c) be made using the relevant communication details set out in Article I.8; and 
(d) be sent by mail, email.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party must 
provide an original signed paper version of the communication as soon as possible. 

                                                 
4 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 2018 

on the financial rules applicable to the general budget of the Union, amending Regulations (EU) No 

1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, 

(EU) No 1316/2013, (EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and 

repealing Regulation (EU, Euratom) No 966/2012, OJ L 193 of 30.7.2018, p.1 https://eur-

lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046 

https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
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The parties agree that any communication made by email has full legal effect and is admissible as 
evidence in judicial proceedings. 

II.5.2. Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, unless this 
FWC contract refers to the date when the communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-
mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party must 
be able to prove the date of dispatch. In the event that the sending party receives a non-delivery 
report, it must make every effort to ensure that the other party actually receives the communication 
by email or mail. 

Mail sent to the contracting authority is deemed to have been received by the contracting authority 
on the date on which the department responsible referred to in Article I.8 registers it. 

Formal notifications are considered to have been received by the receiving party on the date of receipt 
indicated in the proof received by the sending party that the message was delivered to the specified 
recipient.  

II.6. LIABILITY 

II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor, 
including any damage or loss to third parties during or as a consequence of implementation of 
the FWC.  

II.6.2 If required by the relevant applicable legislation, the contractor must take out an insurance 
policy against risks and damage or loss relating to the implementation of the FWC. It must also 
take out supplementary insurance as reasonably required by standard practice in the 
industry. Upon request, the contractor must provide evidence of insurance coverage to the 
contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during 
or as a consequence of implementation of the FWC, including in the event of subcontracting, 
but only up to an amount not exceeding three times the total amount of the relevant specific 
contract. However, if the damage or loss is caused by the gross negligence or wilful 
misconduct of the contractor or of its personnel or subcontractors, as well as in the case of 
an action brought against the contracting authority by a third party for breach of its 
intellectual property rights, the contractor is liable for the whole amount of the damage or 
loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with the 
implementation of the FWC, including any action for alleged breach of intellectual property 
rights, the contractor must assist the contracting authority in the legal proceedings, 
including by intervening in support of the contracting authority upon request.  
If the contracting authority’s liability towards the third party is established and that such 
liability is caused by the contractor during or as a consequence of the implementation of the 
FWC, Article II.6.3 applies.  
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II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a 
joint tender), they are all jointly and severally liable to the contracting authority for the 
implementation of the FWC. 

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor 
during or as a consequence of implementation of the FWC, unless the loss or damage was 
caused by wilful misconduct or gross negligence of the contracting authority. 

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING 

INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict of 
interest or professional conflicting interest.  

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of any 
situation that could constitute a conflict of interest or a professional conflicting interest during the 
implementation of the FWC. The contractor must immediately take action to rectify the 
situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline;  
(c) decide not to award a specific contract to the contractor.  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b)  any natural person with the power to represent it or take decisions on its behalf;  
(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a 
situation which could give rise to conflicts of interest.  

II.8. CONFIDENTIALITY 

II.8.1. The contracting authority and the contractor must treat with confidentiality any 
information or documents, in any format, disclosed in writing or orally, relating to the 
implementation of the FWC and identified in writing as confidential. 

II.8.2. Each party must: 

(a) not use confidential information or documents for any purpose other than to perform its 
obligations under the FWC or a specific contract without the prior written agreement 
of the other party;  

(b) ensure the protection of such confidential information or documents with the same level of 
protection as its own confidential information or documents and in any case with due 
diligence;  
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(c) not disclose, directly or indirectly, confidential information or documents to third parties 
without the prior written agreement of the other party. 

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting 
authority and the contractor during the implementation of the FWC and for as long as the 
information or documents remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality 
obligation earlier;  

(b) the confidential information or documents become public through other means than a breach 
of the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information or documents.  

II.8.4  The contractor must obtain from any natural person with the power to represent it or take 
decisions on its behalf, as well as from third parties involved in the implementation of the FWC 
a commitment that they will comply with this Article. At the request of the contracting 
authority, the contractor must provide a document providing evidence of this commitment. 

II.9. PROCESSING OF PERSONAL DATA  

II.9.1 Processing of personal data by the contracting authority 

Any personal data included in or relating to the FWC, including its implementation, shall be 
processed in accordance with Regulation (EU) 2016/679. Such data shall be processed solely for 
the purposes of the implementation, management and monitoring of the FWC by the data 
controller.  
 
The contractor or any other person whose personal data is processed by the data controller in 
relation to this FWC has specific rights as a data subject under Regulation (EU) 2016/679, in 
particular the right to access, rectify or erase their personal data and the right to restrict or, where 
applicable, the right to object to processing or the right to data portability. 
 
Should the contractor or any other person whose personal data is processed in relation to this FWC 
have any queries concerning the processing of its personal data, it shall address itself to the data 
controller. They may also address themselves to the Data Protection Officer of the data controller. 
They have the right to lodge a complaint at any time to the National Data Protection Supervisor. 
 
Details concerning the processing of personal data can be requested to the Data controller referred 
to in Article I.9. 

II.9.2 Processing of personal data by the contractor 

The processing of personal data by the contractor shall meet the requirements of Regulation (EU) 
2016/679 and be processed solely for the purposes set out by the controller.  

The contractor shall assist the controller for the fulfilment of the controller’s obligation to respond 
to requests for exercising rights of person whose personal data is processed in relation to this FWC 
as laid down in Regulation (EU) 2016/679. The contractor shall inform without delay the controller 
about such requests.  
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The contractor may act only on documented written instructions and under the supervision of the 
controller, in particular with regard to the purposes of the processing, the categories of data that 
may be processed, the recipients of the data and the means by which the data subject may exercise 
its rights.  

The contractor shall grant personnel access to the data to the extent strictly necessary for the 
implementation, management and monitoring of the FWC. The contractor must ensure that 
personnel authorised to process personal data has committed itself to confidentiality or is under 
appropriate statutory obligation of confidentiality in accordance with the provisions of Article II.8. 
 
The contractor shall adopt appropriate technical and organisational security measures, giving due 
regard to the risks inherent in the processing and to the nature, scope, context and purposes of 
processing, in order to ensure, in particular, as appropriate:  
 

(a) the pseudonymisation and encryption of personal data; 
(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of 

processing systems and services; 
(c) the ability to restore the availability and access to personal data in a timely manner in the 

event of a physical or technical incident; 
(d) a process for regularly testing, assessing and evaluating the effectiveness of technical and 

organisational measures for ensuring the security of the processing; 
(e) measures to protect personal data from accidental or unlawful destruction, loss, alteration, 

unauthorised disclosure of or access to personal data transmitted, stored or otherwise 
processed. 

The contractor shall notify relevant personal data breaches to the controller without undue delay 
and at the latest within 48 hours after the contractor becomes aware of the breach. In such cases, 
the contractor shall provide the controller with at least the following information: 
 

(a) nature of the personal data breach including where possible, the categories and 
approximate number of data subjects concerned and the categories and approximate 
number of personal data records concerned; 

(b) likely consequences of the breach; 
(c) measures taken or proposed to be taken to address the breach, including, where 

appropriate, measures to mitigate its possible adverse effects. 

The contractor shall immediately inform the data controller if, in its opinion, an instruction 
infringes Regulation (EU) 2016/679, or other Union or Member State data protection provisions 
as referred to in the tender specifications. 

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 31 
to 39 under Regulation (EU) 2016/679 to: 

(a) ensure compliance with its data protection obligations regarding the security of the 
processing, and the confidentiality of electronic communications and directories of users;  

(b) notify a personal data breach to the European Data Protection Supervisor; 
(c) communicate a personal data breach without undue delay to the data subject, where 

applicable; 
(d) carry out data protection impact assessments and prior consultations as necessary. 
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The contractor shall maintain a record of all data processing operations carried on behalf of the 
controller, transfers of personal data, security breaches, responses to requests for exercising rights 
of people whose personal data is processed and requests for access to personal data by third parties. 

The contractor shall notify the contracting authority without delay of any legally binding request 
for disclosure of the personal data processed on behalf of the contracting authority made by any 
national public authority, including an authority from a third country. The contractor may not give 
such access without the prior written authorisation of the contracting authority. 

The duration of processing of personal data by the contractor will not exceed the period referred 
to in Article II.24.2. Upon expiry of this period, the contractor shall, at the choice of the controller, 
return, without any undue delay in a commonly agreed format, all personal data processed on behalf 
of the controller and the copies thereof or shall effectively delete all personal data unless Union or 
national law requires a longer storage of personal data.  

For the purpose of Article II.10, if part or all of the processing of personal data is subcontracted 
to a third party, the contractor shall pass on the obligations referred to in Articles I.9.2 and II.9.2 
in writing to those parties, including subcontractors. At the request of the contracting authority, 
the contractor shall provide a document providing evidence of this commitment. 

II.10. SUBCONTRACTING 

II.10.1 The contractor must not subcontract and have the FWC implemented by third parties 
beyond the third parties already mentioned in its tender without prior written 
authorisation from the contracting authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains bound 
by its contractual obligations and is solely responsible for the implementation of the FWC. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the 
contracting authority under this FWC, particularly those under Articles II.8, II.13 and 
II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found to 
be in a situation provided for in points (d) and (e) of Article II.18.1.  

II.11. AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all 
contractual obligations have been fulfilled. A specific contract does not constitute an 
amendment to the FWC. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might 
alter the initial conditions of the procurement procedure or result in unequal treatment of 
tenderers or contractors. 

II.12. ASSIGNMENT 

II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC, 
including claims for payments or factoring, without prior written authorisation from the 
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contracting authority. In such cases, the contractor must provide the contracting authority 
with the identity of the intended assignee.  

II.12.2 Any right or obligation assigned by the contractor without authorisation is not 
enforceable against the contracting authority. 

II.13. INTELLECTUAL PROPERTY RIGHTS 

II.13.1. Ownership of the rights in the results 

The contracting authority acquires irrevocably worldwide ownership of the results and of all 
intellectual property rights on the newly created materials produced specifically for the contracting 
authority under the FWC and incorporated in the results, without prejudice however to the rules 
applying to pre-existing rights on pre-existing materials, as per Article II.13.2.  

The intellectual property rights so acquired include any rights, such as copyright and other 
intellectual or industrial property rights, to any of the results and in all technological solutions and 
information created or produced by the contractor or by its subcontractor in implementation of the 
FWC.  The contracting authority may exploit and use the acquired rights as stipulated in this FWC. 
The contracting authority acquires all the rights as from the moment the contractor has created the 
results.  

The payment of the price includes any fees payable to the contractor about the acquisition of 
ownership of rights by the contracting authority including for all modes of exploitation and of use 
of the results. 

II.13.2. Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, the contracting authority does not acquire 
ownership of pre-existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable basis 
to the contracting authority, which may use the pre-existing materials for all the modes of exploitation 
set out in this FWC or in specific contracts. Unless otherwise agreed, the licence is non-transferable 
and cannot be sub-licensed, except as provided hereafter: 

(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and entities 
working for it or cooperating with it, including contractors and subcontractors, whether legal or 
natural persons, but only for the purpose of their mission for the contracting authority;  

(b) if the result is a "document" such as a report or a study, and it is meant to be published, the 
existence of pre-existing materials in the result may not prevent the publication of the document, its 
translation or its "reuse", it being understood however that the "reuse" may only be made of the 
result as a whole and not of the pre-existing materials taken separately from the result. 

All pre-existing rights are licensed to the contracting authority from the moment the results are 
delivered and approved by the contracting authority.  

The licensing of pre-existing rights to the contracting authority under this FWC covers all territories 
worldwide and is valid for the duration of intellectual property rights protection. 
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The payment of the price as set out in the specific contracts is deemed to also include any fees 
payable to the contractor in relation to the licensing of pre-existing rights to the contracting authority, 
including for all forms of exploitation and of use of the results. 

Where implementation of the FWC requires that the contractor uses pre-existing materials belonging to 
the contracting authority, the contracting authority may request that the contractor signs an 
adequate licence agreement. Such use by the contractor will not entail any transfer of rights to the 
contractor and is limited to the needs of this FWC. 

II.13.3. Exclusive rights  

The contracting authority acquires the following exclusive rights:  

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent 
reproduction of the results by any means (mechanical, digital or other) and in any form, in 
whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit any display, 
performance or communication to the public, by wire or wireless means, including the making 
available to the public of the results in such a way that members of the public may access them 
from a place and at a time individually chosen by them; this also includes the communication 
on Internet and broadcasting by cable or by satellite; 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results or 
copies of the results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies 
of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  
(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other alteration of the 
results, subject to the respect of moral rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit the 
extraction of all or a substantial part of the contents of the database to another medium by 
any means or in any form; and the exclusive right to authorise or prohibit the re-utilization of 
all or a substantial part of the contents of the database by the distribution of copies, by renting, 
by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them as a patent 
and to further exploit such patent to the fullest extent; 

(i) where the results are or include logos or subject-matter which could be registered as a 
trademark: the right to register such logo or subject-matter as a trademark and to further 
exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is necessary to 
make use of the results to the full extent provided for by this FWC, and the right to make it 
available to contractors or subcontractors acting on behalf of the contracting authority, subject 
to their signing of adequate confidentiality undertakings where necessary; 

(k) where the results are documents: 

(i) the right to authorise the reuse of the documents according to the conditions that it has 
defined; 

(ii) the right to store and archive the results in line with the document management rules 
applicable to the contracting authority, including digitisation or converting the format 
for preservation or new use purposes;  
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(l) where the results are or incorporate software, including source code, object code and, where 
relevant, documentation, preparatory materials and manuals, in addition to the other rights 
mentioned in this Article: 

(i) end-user rights, for all uses by the contracting authority or by subcontractors which 
result from this FWC and from the intention of the parties; 

(ii) the rights to receive both the source code and the object code; 

(m) the right to license to third parties any of the exclusive rights or of the modes of exploitation 
set out in this FWC; however, for pre-existing materials which are only licensed to the contracting 
authority, the right to sub-license does not apply, except in the two cases foreseen by Article 
II.13.2.;  

(n) to the extent that the contractor may invoke moral rights, the right for the contracting 
authority, except where otherwise provided in this FWC, to publish the results with or without 
mentioning the creator(s)’ name(s), and the right to decide when and whether the results may be 
disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised 
by the contracting authority on all parts of the results, be it via a transfer of ownership of the rights, 
on those parts which were specifically created by the contractor, or via a licence of the pre-existing 
rights, on those parts consisting of pre-existing materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept reasonable 
restrictions impacting on the above list, provided that the said materials are easily identifiable and 
separable from the rest, that they do not correspond to substantial elements of the results, and that, 
should the need arise, satisfactory replacement solutions exist, at no additional costs to the 
contracting authority. In such case, the contractor will have to clearly inform the contracting 
authority before making such choice and the contracting authority has the right to refuse it. 

II.13.4. Identification of pre-existing rights  

When delivering the results, the contractor must warrant that, for any use that the contracting 
authority may envisage within the limits set in this FWC, the newly created parts and the pre-existing 
material incorporated in the results are free of claims from creators or from any third parties and all 
the necessary pre-existing rights have been obtained or licensed.  

To that effect, the contractor must establish a list of all pre-existing rights to the results of this FWC 
or parts thereof, including identification of the rights’ owners. If there are no pre-existing rights to 
the results, the contractor must provide a declaration to that effect. The contractor must provide 
this list or declaration to the contracting authority together with the invoice for payment of the 
balance at the latest.  

II.13.5.  Evidence of granting of pre-existing rights  

Upon request by the contracting authority, the contractor must, in addition to the list mentioned 
under Article II.13.4., provide evidence that it has the ownership or the right to use all the listed 
pre-existing rights, except for the rights owned or licensed by the contracting authority. The 
contracting authority may request this evidence even after the end of this FWC. 

This provision also applies to image rights and sound recordings. 
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This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 
sounds, music, tables, data, software, technical inventions, know-how, IT development tools, 
routines, subroutines or other programs (‘background technology’), concepts, designs, installations 
or pieces of art, data, source or background materials or any other parts of external origin. 

This evidence must include, as appropriate:  

(a) the name and version number of a software product;  
(b) the full identification of the work and its author, developer, creator, translator, data entry 

person, graphic designer, publisher, editor, photographer, producer;  
(c) a copy of the licence to use the product or of the agreement granting the relevant rights 

to the contractor or a reference to this licence;  
(d) a copy of the agreement or extract from the employment contract granting the relevant 

rights to the contractor where parts of the results were created by its personnel;  
(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found that it 
does not hold the necessary rights, regardless of when and by whom this fact is revealed.  

The contractor also warrants that it possesses the relevant rights or powers to execute the transfer 
and that it has paid or has verified payment of all due fees including fees due to collecting societies, 
related to the final results. 

II.13.6. Quotation of works in the result 

In the result, the contractor must clearly point out all quotations of existing works. The complete 
reference should include as appropriate, the following: name of the author, title of the work, date 
and place of publication, date of creation, address of publication on the internet, number, volume 
and other information that allows the origin to be easily identified.  

II.13.7. Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the following on 
the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are presented to the 
public;  

(b) that the results be divulged or not after they have been delivered in their final version to the 
contracting authority;  

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial 
to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the contractor must obtain 
the consent of creators regarding the granting or waiver of the relevant moral rights in accordance 
with the applicable legal provisions and be ready to provide documentary evidence upon request.  

II.13.8. Image rights and sound recordings  

If natural persons appear in a result or their voice or any other private element is recorded in a 
recognisable manner, the contractor must obtain a statement by these persons (or, in the case of 
minors, by the persons exercising parental authority) giving their permission for the described use 
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of their image, voice or private element and, on request, submit a copy of the permission to the 
contracting authority. The contractor must take the necessary measures to obtain such consent in 
accordance with the applicable legal provisions.  

II.13.9. Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference must be inserted to 
that effect when the result is used as set out in Article I.10.1, with the following disclaimer: ‘© — 
year — European Schools. All rights reserved. Certain parts are licensed under conditions to the 
European Schools (ES)’, or with any other equivalent disclaimer as the contracting authority may 
consider best appropriate, or as the parties may agree on a case-by-case basis. This does not apply 
where inserting such reference would be impossible, notably for practical reasons. 

II.13.10. Visibility of Union funding and disclaimer 

When making use of the results, the contractor must declare that they have been produced under a 
contract with the contracting authority and that the opinions expressed are those of the contractor 
only and do not represent the contracting authority’s official position. The contracting authority 
may waive this obligation in writing or provide the text of the disclaimer.  

II.14. FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, stating the 
nature of the circumstances, their likely duration and foreseeable effects. 

II.14.2 A party is not liable for any delay or failure to perform its obligations under the FWC if 
that delay or failure is a result of force majeure. If the contractor is unable to fulfil its 
contractual obligations owing to force majeure, it has the right to remuneration only for the 
services actually provided. 

II.14.3 The parties must take all necessary measures to limit any damage due to force majeure. 

II.15. LIQUIDATED DAMAGES 

II.15.1.  Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set 
out in this FWC, the contracting authority may claim liquidated damages for each day of delay 
using the following formula:  

0.3 x (V/d)  

where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the relevant specific contract for delivery of the relevant purchase or 
deliverable or result or, failing that, the period between the date specified in Article I.4.2 and the 
date of delivery or performance specified in the relevant specific contract, expressed in days. 
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Liquidated damages may be imposed together with a reduction in price under the conditions laid 
down in Article II.16. 

II.15.2. Procedure 

The contracting authority must formally notify the contractor of its intention to apply liquidated 
damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the 
decision becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the contractor submits observations, the contracting authority, taking into account the relevant 
observations, must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  

II.15.3. Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not a 
penalty and represents a reasonable estimate of fair compensation for the damage incurred due to 
failure to provide the services within the applicable time limits set out in this FWC. 

II.15.4. Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the 
contracting authority’s rights under Article II.18. 

II.16. REDUCTION IN PRICE 

II.16.1. Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific contract 
(‘unperformed obligations’) or if it fails to provide the service in accordance with the expected 
quality levels specified in the tender specifications (‘low quality delivery’), the contracting authority 
may reduce or recover payments proportionally to the seriousness of the unperformed obligations 
or low quality delivery. This includes in particular cases where the contracting authority cannot 
approve a result, report or deliverable as defined in Article I.6 after the contractor has submitted 
the required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the conditions of 
Article II.15. 

II.16.2. Procedure 

The contracting authority must formally notify the contractor of its intention to reduce payment and 
the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the 
decision becomes enforceable the day after the time limit for submitting observations has elapsed.  
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If the contractor submits observations, the contracting authority, taking into account the relevant 
observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount.  

II.16.3. Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the contracting 
authority’s rights under Article II.18. 

II.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.17.1. Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the services under a 
specific contract. 

The contractor must immediately notify the contracting authority of the suspension. The notification 
must include a description of the force majeure and state when the contractor expects to resume the 
provision of services. 

The contractor must notify the contracting authority as soon as it is able to resume performance of the 
specific contract, unless the contracting authority has already terminated the FWC or the specific 
contract. 

II.17.2. Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a specific contract 
or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the FWC 
proves to have been subject to irregularities, fraud or breach of obligations;  

(b) in order to verify whether the presumed irregularities, fraud or breach of obligations have actually 
occurred.  

The contracting authority must formally notify the contractor of the suspension and the reasons for 
it. Suspension takes effect on the date of formal notification, or at a later date if the formal notification 
so provides.  

The contracting authority must notify the contractor as soon as the verification is completed 
whether: 

(a) it is lifting the suspension; or 
(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a specific 
contract. 
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The contracting authority may in addition suspend the time allowed for payments in accordance 
with Article II.21.7. 

II.18. TERMINATION OF THE FWC 

II.18.1. Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or any on-going specific contract in the 
following circumstances: 

(a) if provision of the services under an on-going specific contract has not actually started 
within 15 days of the scheduled date and the contracting authority considers that the new 
date proposed, if any, is unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required 
for implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in 
accordance with the tender specifications or request for service or is in breach of another 
substantial contractual obligation or repeatedly refuses to sign specific contracts. 
Termination of three or more specific contracts in these circumstances also constitutes 
grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the 
contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) of 
the Financial Regulation5; 

(e) if the contractor or any related person is in one of the situations provided for in points (c) to 
(h) of Article 136(1) or to Article 136(2) of the Financial Regulation; 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have been 
subject to irregularities, fraud or breach of obligations; 

(g) if the contractor does not comply with applicable obligations under environmental, social 
and labour law established by Union law, national law, collective agreements or by the 
international environmental, social and labour law provisions listed in Annex X to Directive 
2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional 
conflicting interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 
situation is likely to substantially affect the implementation of the FWC or substantially modify 
the conditions under which the FWC was initially awarded or a change regarding the 
exclusion situations listed in Article 136 of Regulation (EU) 2018/1046 that calls into 
question the decision to award the contract; 

(j) in the event of force majeure, where either resuming implementation is impossible or the 
necessary ensuing amendments to the FWC or a specific contract would mean that the 
tender specifications are no longer fulfilled or result in unequal treatment of tenderers or 
contractors; 

(k) if the needs of the contracting authority change and it no longer requires new services under 
the FWC; in such cases ongoing specific contracts remain unaffected;  

                                                 
5  Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 

2018 on the financial rules applicable to the general budget of the Union, amending Regulations 

(EU) No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 

1309/2013, (EU) No 1316/2013, (EU) No 223/2014, (EU) No 283/2014, and Decision No 

541/2014/EU and repealing Regulation (EU, Euratom) No 966/2012, OJ L 193 of 30.7.2018, p.1 

https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046 

https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
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(l) if the termination of the FWC with one or more of the contractors means that the multiple 
FWC with reopening of competition no longer has the minimum required level of 
competition; 

(m) if the contractor is in breach of the data protection obligations resulting from Article II.9.2;  
(n) if the contractor does not comply with the applicable data protection obligations resulting 

from Regulation (EU) 2016/679. 

II.18.2. Grounds for termination by the contractor 

The contractor may terminate the FWC or any on-going specific contract if the contracting 
authority fails to comply with its obligations, in particular the obligation to provide the information 
needed for the contractor to implement the FWC or to perform a specific contract as provided for 
in the tender specifications. 

II.18.3. Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or a specific 
contract and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the 
measures it has taken or will take to continue fulfilling its contractual obligations. Failing that, the 
decision to terminate becomes enforceable the day after the time limit for submitting observations 
has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it either 
of the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article II.18.1 and in Article 
II.18.2, the date on which the termination takes effect must be specified in the formal notification. 

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect on 
the day following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for 
termination, the contractor must provide all necessary assistance, including information, 
documents and files, to allow the contracting authority to complete, continue or transfer the 
services to a new contractor or internally, without interruption or adverse effect on the quality or 
continuity of the services. The parties may agree to draw up a transition plan detailing the 
contractor’s assistance unless such plan is already detailed in other contractual documents or in the 
tender specifications. The contractor must provide such assistance at no additional cost, except if 
it can demonstrate that it requires substantial additional resources or means, in which case it must 
provide an estimate of the costs involved and the parties will negotiate an arrangement in good 
faith. 

II.18.4. Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the 
termination of the FWC or a specific contract, including the additional cost of appointing and 
contracting another contractor to provide or complete the services, except if the damage is a result 
of a termination in accordance with Article II.18.1(j), (k) or (l) or Article II.18.2. The contracting 
authority may claim compensation for such damage.  
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The contractor is not entitled to compensation for any loss resulting from the termination of the 
FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by the 
situation specified in Article II.18.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel 
or reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report, deliverable or 
result and any invoice required for services that were provided before the date of termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a specific contract 
with each member of the group separately on the basis of points (d), (e), (g), (m) and (n) of Article 
II.18.1, under the conditions set out in Article II.11.2. 

II.19. INVOICES, VALUE ADDED TAX 

II.19.1. Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, 
the amount, the currency and the date, as well as the FWC reference and reference to the specific 
contract.  

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) 
for value added tax (VAT) purposes and must specify separately amounts not including VAT and 
amounts including VAT. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with 
the exemption granted by the National authorities of the country in which the taxes and duties 
should otherwise be paid.  

The contractor (or leader in the case of a joint tender) must complete the necessary formalities 
with the relevant authorities to ensure that the supplies and services required for implementation of 
the FWC are exempt from taxes and duties, including VAT.  

II.20. PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised 
upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the anniversary 
date of entry into force of the FWC. The other party must acknowledge the request within 14 days 
of receipt.  

At the anniversary date, the contracting authority must communicate the final index for the month 
in which the request was received, or failing that, the last provisional index available for that month. 
The contractor establishes the new price on this basis and communicates it as soon as possible to 
the contracting authority for verification.  
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The contracting authority purchases on the basis of the prices in force at the date on which the 
specific contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 
Pr = Po x ( — ) 
 Io 
where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

II.21. PAYMENTS AND GUARANTEES 

II.21.1. Date of payment 

The date of payment is deemed to be the date on which the contracting authority's account is 
debited. 

II.21.2. Currency 

Payments are made in euros, unless another currency is provided for in Article I.7.  

II.21.3. Conversion 

The contracting authority makes any conversion between the euro and another currency at the 
daily euro exchange rate published in the Official Journal of the European Union, or failing that, 
at the monthly accounting exchange rate, as established by the European Commission and 
published on the website indicated below, applicable on the day when it issues the payment order.  

The contractor makes any conversion between the euro and another currency at the monthly 
accounting exchange rate, established by the Commission and published on the website indicated 
below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.21.4. Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 
(b) the contractor bears the costs of receipt charged by its bank; 
(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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II.21.5. Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-financing, 
as performance guarantee or as retention money guarantee, it must fulfil the following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the 
contracting authority or, at the request of the contractor and with the agreement of the 
contracting authority, by a third party; and 

(b) the guarantee shall have the effect of making the bank or financial institution or the third 
party provide irrevocable collateral security, or stand as first-call guarantor of the 
contractor's obligations without requiring that the contracting authority has recourse 
against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim 
payments or payment of the balance. Where the payment of the balance takes the form of a debit 
note, the pre-financing guarantee must remain in force for three months after the debit note is sent 
to the contractor. The contracting authority must release the guarantee within the following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 
contracting authority has given its final approval for the service. The performance guarantee must 
not exceed 10 % of the total price of the specific contract. The contracting authority must release 
the guarantee fully after final approval of the service, as provided for in the specific contract.  

Retention money guarantees cover full delivery of the service in accordance with the specific 
contract including during the contract liability period and until its final approval by the contracting 
authority. The retention money guarantee must not exceed 10 % of the total price of the specific 
contract. The contracting authority must release the guarantee after the expiry of the contract 
liability period as provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a specific contract 
where it has requested a performance guarantee.  

II.21.6. Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, 
as provided for in Article I.6 or in the tender specifications or in the specific contract.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the 
balance within 60 days of the end of the period of provision of the services, as provided for in 
Article I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, 
authenticity, completeness and correctness of the declarations and information they contain.  

Payment of the balance may take the form of recovery.  



Contract reference: BSGEE-2021-01-TRANSLATION   

34 

II.21.7. Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any time by 
notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be processed. 
The reasons the contracting authority may cite for not being able to process an invoice are: 

(a) because it does not comply with the FWC;  
(b) because the contractor has not produced the appropriate documents or deliverables; or  
(c) because the contracting authority has observations on the documents or deliverables 

submitted with the invoice.  

The contracting authority must notify the contractor (or leader in the case of joint tender) as soon 
as possible of any such suspension, giving the reasons for it. In cases b) and c) referred above, the 
contracting authority shall notify the contractor (or leader in case of a joint tender) the time limits 
to submit additional information or corrections or a new version of the documents or deliverables 
if the contracting authority requires it.  

Suspension takes effect on the date the contracting authority sends the notification. The remaining 
payment period resumes from the date on which the requested information or revised documents 
are received or the necessary further verification, including on-the-spot checks, is carried out. 
Where the suspension period exceeds two months, the contractor (or leader in the case of a joint 
tender) may request the contracting authority to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to in 
the first paragraph of this Article and the new document produced is also rejected, the contracting 
authority reserves the right to terminate the specific contract in accordance with Article II.18.1(c). 

II.21.8. Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case of a 
joint tender) is entitled to interest on late payment at the rate applied by the European Central Bank 
for its main refinancing operations in euros (the reference rate) plus eight points. The reference 
rate is the rate in force, as published in the C series of the Official Journal of the European Union, on 
the first day of the month in which the payment period ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as giving rise 
to late payment.  

Interest on late payment covers the period running from the day following the due date for payment 
up to and including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or 
leader in the case of a joint tender) only if it requests it within two months of receiving late payment. 

II.22. REIMBURSEMENTS 

II.22.1 If provided for in the special conditions or in the tender specifications, the contracting 
authority must reimburse expenses directly connected with the provision of the services 
either when the contractor provides it with supporting documents or on the basis of flat 
rates. 
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II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis of the 
shortest itinerary and the minimum number of nights necessary for overnight stay at the 
destination. 

II.22.3 The contracting authority reimburses travel expenses as follows: 

(a) travel by air: up to the maximum cost of an economy class ticket at the time of the 
reservation; 

(b) travel by boat or rail: up to the maximum cost of an economy class ticket; 

(c) travel by car: at the rate of one economy class rail ticket for the same journey and on 
the same day; 

In addition, the contracting authority reimburses travel outside Union territory if it has given its 
prior written approval for the expenses. 

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily 
subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting documents 
proving that the person concerned was present at the destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all 
subsistence expenses, including meals, local transport including transport to and 
from the airport or station, insurance and sundries; 

(d) the daily subsistence allowance is reimbursed at the flat rates specified in Article I.5.3;  

(e) accommodation is reimbursed on receipt of supporting documents proving the 
necessary overnight stay at the destination, up to the flat-rate ceilings specified in 
Article I.5.3.  

II.22.5 The contracting authority reimburses the cost of shipment of equipment or 
unaccompanied luggage if it has given its prior written approval for the expense. 

II.23. RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay 
the contracting authority the amount in question.  

II.23.2. Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention to 
recover the amount it claims, specifying the amount due and the reasons for recovery and inviting 
the contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the contracting 
authority decides to pursue the recovery procedure, it must confirm recovery by formally notifying a 
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debit note to the contractor, specifying the date of payment. The contractor must pay in accordance 
with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing the 
contractor in writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the contracting 
authority;  

(b) by calling in a financial guarantee if the contractor has submitted one to the contracting 
authority;  

(c) by taking legal action.  

II.23.3. Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 
contracting authority in the debit note, the amount due bears interest at the rate indicated in 
Article II.21.8. Interest on late payments will cover the period starting on the day after the due date 
for payment and ending on the date when the contracting authority receives the full amount owed.  

Any partial payment is first entered against charges and interest on late payment and then against 
the principal amount. 

II.23.4. Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable under the 
conditions set out in Article II.6 (liability). The contracting authority shall send the debit note first 
to the leader of the group.  

If the leader does not pay by the due date the whole amount, and if the amount due cannot be 

offset or can only be offset partially in accordance with Article II.23.2 (a), then the contracting 

authority may claim the amount still due to any other member or members of the group by 

respectively notifying them with a debit note in conformity with the provisions laid down in 

Article II.23.2.  

II.24. CHECKS AND AUDITS 

II.24.1 The European Commission and the European Anti-Fraud Office (OLAF) may check or 
require an audit on the implementation of the FWC. This may be carried out either by OLAF’s 
own staff or by any outside body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the provision of the 
services and up to five years starting from the payment of the balance of the last specific 
contract issued under this FWC  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the 
European Commission. Audits are carried out on a confidential basis. 

II.24.2 The contractor must keep all original documents stored on any appropriate medium, 
including digitised originals if authorised under national law, for a period of five years 
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starting from the payment of the balance of the last specific contract issued under this 
FWC.  

II.24.3 The contractor must grant the European Commission’s staff and outside personnel 
authorised by the European Commission the appropriate right of access to sites and 
premises where the FWC is implemented and to all the information, including 
information in electronic format, needed to conduct such checks and audits. The 
contractor must ensure that the information is readily available at the moment of the 
check or audit and, if so requested, that information is handed over in an appropriate 
format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. The 
European Commission or its authorised representative must send it to the contractor, 
who has 30 days following the date of receipt to submit observations. The contractor 
must receive the final report within 60 days following the expiry of the deadline to submit 
observations. 

On the basis of the final audit findings, the European Commission may recover all or part 
of the payments made in accordance with Article II.23 and may take any other measures 
which it considers necessary. 

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 
11 November 1996 concerning on-the-spot checks and inspection carried out by the 
Commission in order to protect the European Communities’ financial interests against 
fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of the European 
Parliament and of the Council of 11 September 2013 concerning investigations conducted 
by the European Anti-Fraud Office, the European Anti-Fraud Office may carry out 
investigations, including on the spot checks and inspections, to establish whether there 
has been fraud, corruption or any other illegal activity under the contract affecting the 
financial interests of the Union. Findings arising from an investigation may lead to 
criminal prosecution under national law.  

 The investigations may be carried out at any moment during the provision of the services 
and up to five years starting from the payment of the balance of the last specific contract 
issued under this FWC. 

II.24.6 The Court of Auditors and the European Public Prosecutor’s Office established by  
Council Regulation (EU) 2017/19396 (“the EPPO”) have the same rights as the 
contracting authority, particularly right of access, for the purpose of checks, audits and 
investigations.  

 

                                                 
6 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the 

establishment of the European Public Prosecutor’s Office 
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ANNEX III 

 

 Model for specific contracts 

 Model for order forms 
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SPECIFIC CONTRACT 

No [complete] 

implementing framework contract No [complete] 

 

1. [Name of the school] [(‘abbreviation’)] (‘the contracting authority‘), with its principal address at [Full 
official address], legally represented by its Authorizing Officer [forename, surname, function, department of 
authorising officer], 

and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as leader of the group by the members of the group that submitted the joint tender] 

[repeat these data as many times as there are contractors in case of joint tender and continue numbering] 

([collectively] "the contractor"), represented for the purposes of signing this specific contract by 
[forename, surname and function of legal representative,] 
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HAVE AGREED 

ARTICLE 1 SUBJECT MATTER 

1.1 This specific contract implements framework contract (FWC) No [complete], [lot [complete]] 
signed by the parties on [complete date]. 

1.2 In accordance with the provisions set out in the FWC and in this specific contract and 
[its][their] annex[es], which form an integral part of it, the contractor must provide the 
[following services:] [services specified in Annex [complete].] 

ARTICLE 2 ENTRY INTO FORCE AND DURATION 

2.1 This specific contract enters into force [on the date on which the last party signs it] [on 
[insert date] if both parties have already signed it]. 

2.2 The provision of the services starts from [the date of entry into force of this specific 
contract] [insert date].  

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties may 
extend the duration by written agreement before it elapses and before expiry of the FWC.  

ARTICLE 3 PRICE 

3.1 The price payable under this specific contract excluding reimbursement of expenses is EUR 
[amount in figures and in words]. 

[The maximum amount covering all services to be provided under this specific contract 
including reimbursement of expenses and excluding price revision is EUR [amount in figures 
and in words].] 

3.2 [Reimbursement of expenses is not applicable to this specific contract.] [Within the 
maximum amount, up to EUR [amount in figures and in words] is earmarked for expenses, 
which must be reimbursed in accordance with the FWC]. 

*** 

[Option: for contractors for which VAT is due in Belgium – To be adapted for each country] 

In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, §3 
alinéa 1er, 4° of the VAT code, provided the invoice includes the statement: ‘Exonération de la 
TVA, Article 42, paragraphe 3 alinéa 1er, 4° du code de la TVA’ or an equivalent statement in the 
Dutch or German language.] 

ARTICLE 4 COMMUNICATION DETAILS 

For the purpose of this specific contract, communications must be sent to the following 
addresses: 

Contracting authority: 
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[Name of the school] 

[Contact person] 

[Full official address] 

E-mail: [insert functional mailbox] 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

ARTICLE 5 PERFORMANCE GUARANTEE 

[Performance guarantee is not applicable to this specific contract.] 

[This contract is subject to a performance guarantee of [complete] % of the price of the specific 
contract [excluding reimbursable expenses]]. The contractor (or leader in the case of a joint tender) 
must provide a performance guarantee in the form of a financial guarantee for EUR [amount in 
figures and in words] in accordance with the conditions laid down in Article II.21.5. The guarantee 
must be released [30] [60] [90] days after the final approval of the services.]7 

ARTICLE 6 RETENTION MONEY GUARANTEE 

[Retention money guarantee is not applicable to this specific contract.] 

[This contract is subject to a retention money guarantee of [complete] % of the price of the specific 
contract [excluding reimbursable expenses]]8.  

[Option 1: Retention money guarantee by deduction] 

[The guarantee is constituted by deduction of this amount on payments. It will be withheld for up 
to [30] [60] [90] days after the final approval of the service.] 

[Option 2: Retention money guarantee by financial guarantee] 

[The contractor (or leader in the case of a joint tender) must provide a retention money guarantee 
in the form of a financial guarantee for EUR [amount in figures and in words] in accordance with the 
conditions laid down in Article II.21.5. The guarantee must be released [30] [60] [90] days after the 
final approval of the services.] 

                                                 
7 Requesting a performance guarantee is not allowed for contracts of less than EUR 60 000 
8 Requesting a retention money guarantee is not allowed for contracts of less than EUR 60 000 
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Annexes 

Request for service 

Contractor’s specific tender of [insert date] 

Signatures 

For the contractor, 

[Company name/forename/surname/function] 

 

signature:  

For the contracting authority, 

[forename/surname/function] 

 

signature: 
Done at [place], [date] Done at [place], [date] 

In duplicate in English. 
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FRAMEWORK CONTRACT 

ORDER FORM 
SCHOLA EUROPAEA 

Requester:  
    

Order number:   (Name and address of contractor) 
      

Currency of payment:   EUR   

Tel.:      Tender (date and reference):   

E-mail:          

This order is governed by Framework Contract No __________ 
 in force from __________ to ___________ 

LISTING OF THE SUPPLIES / SERVICES UNIT QUANTITY PRICE in € 

and code     UNIT PRICE TOTAL 

          

          

          

          

          

          

          

          

          

In Belgium, use of this contract constitutes a request for VAT exemption No 

450, Article 42, §3 alinéa 1er, 4° of the VAT code, provided the invoice 

includes the statement: ‘Exonération de la TVA, Article 42, paragraphe 3 

alinéa 1er, 4° du code de la TVA’. 
 

        

Packaging       

Insurance       

Transport       

Assembly       

VAT       

TOTAL 
:       

Place of delivery or performance and/or Incoterm: Contractor’s signature  

Final date of delivery or performance:     

Payment provisions:     Name:   

        Position:   

Guarantee:       Date:       

Date of issue:              

Signature [name and position]:       
 

The invoice will be paid only if the contractor has returned the signed order form. 
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ANNEX IV 
 

 

 

 


